DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909001

STATE PRQJECT(S): 5030-01-71
5030- 02- 73

5030-02- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON 56/ SAUK

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PAGE: 1

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 1: B. R AMON & SONS, | NC.
BI DDER NO 2: THE KRAEMER CO., LLC

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

20371 REMOVI NG OLD STRUCTURE, STATIO LS
167+43

20372 REMOVI NG OLD STRUCTURE, STATIO LS
347+56

20373 REMOVI NG OLD STRUCTURE, STATIO LS
84+35

20374 REMOVI NG OLD STRUCTURE, STATIO LS
365+92

20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 56- 167

20620 EXCAVATI ON FOR STRUCTURES, CUL LS
B- 29/ 56- 162

21001 STRUCTURE BACKFI LL C.Y.

21302 FI NI SH NG ROADWAY, PRQIECT LS
5030- 02- 73

21401 OBLI TERATI NG OLD ROAD STA

30404 CRUSHED AGGREGATE BASE COURSE TON

30425 BREAKER RUN STONE CY

30426 BREAKER RUN STONE TON

40729 PROFI LE | NDEX | NCENTI VE, ASPH DOL

41103 ASPHALTI C SURFACE, DETOURS TON

50201 CONCRETE MASONRY, BRI DGES CY

50265 PROTECTI VE SURFACE TREATNMENT S.Y

50401 CONCRETE NMASONRY, CULVERTS C.Y.

50409 CONCRETE NMASONRY, ENDWALLS C.Y.

50504 H GH STRENGTH BAR STEEL REI NF. LB

50505 H GH STRENGTH BAR STEEL REI NF. LB

50511 COATED H GH STR BAR STL REINF, LB

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
1. 000 8500. 000 8500. 00
1. 000 3000. 000 3000. 00
1. 000 10000. 000 10000. 00
1. 000 3000. 000 3000. 00
160. 000 9. 000 1440. 00
1. 000 8500. 000 8500. 00
1. 000 5000. 000 5000. 00
2380. 000 15. 000 35700. 00
1. 000 500. 000 500. 00
5. 000 250. 000 1250. 00
2650. 000 11.820 31323. 00
160. 000 15. 000 2400. 00
1300. 000 9. 100 11830. 00
112800. 000 1.000 112800.00
100. 000 60. 000 6000. 00
352. 000 375.000 132000. 00
288. 000 3. 000 864. 00
270. 000 375.000 101250. 00
25.200 750. 000 18900. 00
9300. 000 0. 500 4650. 00
25735. 000 0. 500 12867. 50
30690. 000 0. 600 18414. 00

COUNTY
N CNTY LINE - LA VALLE RD, WONEWOC - LA VALLE
STH 33
SAUK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
9200. 000 9200. 00 0. 000 0.00
5500. 000 5500. 00 0. 000 0. 00
6500. 000 6500. 00 0. 000 0.00
5200. 000 5200. 00 0. 000 0. 00
5. 000 800. 00 0. 000 0.00
6200. 000 6200. 00 0. 000 0.00
12250. 000 12250. 00 0. 000 0. 00
8. 500 20230. 00 0. 000 0.00
2500. 000 2500. 00 0. 000 0. 00
500. 000 2500. 00 0. 000 0.00
7.950 21067. 50 0. 000 0.00
36. 400 5824. 00 0. 000 0. 00
7.950 10335. 00 0. 000 0. 00
1. 000 112800. 00 0. 000 0.00
54. 000 5400. 00 0. 000 0.00
275. 000 96800. 00 0. 000 0. 00
2. 250 648. 00 0. 000 0. 00
305. 000 82350. 00 0. 000 0.00
523. 600 13194.72 0. 000 0.00
0. 560 5208. 00 0. 000 0. 00
0. 560 14411. 60 0. 000 0. 00
0. 630 19334. 70 0. 000 0. 00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909001

| TEM
NUMBER

| TEM DESCRI PTI ON

STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE

RCCP, CL 111, 18-1NCH
RCCP, CL 111, 24-1NCH
RCCP, CL 111, 30-1NCH
RCCP, CL 111, 36-1NCH
RCCP, CL 111, 42-1NCH
RCCP, CL 111, 48-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 30-1NCH
RCCP, APRON ENDWALLS, 36-1NCH
RCCP, APRON ENDWALLS, 42-1NCH
RCCP, APRON ENDWALLS, 48-1NCH
REI NFORCED CONCRETE PI PE CATTL
RCCP HORZ ELLIP, CL HE-111, 19
RCCP HORZ ELLIP, CL HE-111, 38
RCCP HORZ ELLIP, CL HE-111, 58
RCCP HORZ ELLIP, ENDWALLS, 19X

RCCP HORZ ELLIP, ENDWALLS, 58X
STRUCTURAL PLATE Pl PE ARCH, 11
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-1
CONCRETE STEPS

Rl PRAP

HEAVY RI PRAP

MANHOLES, TYPE 1

MANHOLES, TYPE 3

I NLETS, TYPE 8

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE C

INLET COVERS, TYPE MS
ANCHORAGES FOR STEEL PLATE BEA
STEEL THRI E BEAM STRUCTURE APP
SALVAGED GUARD FENCE, STEEL BE
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL RQADS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

4925,

Bl DDER NO 1

UNI'T
BI D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

PAGE:

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 3

UNI'T
BI D PRI CE

COLOOOORLO0LLO0OLO000O0000000000000000

OO 000000000000 000000000000000000000000



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 3

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/ 09/ 03

PROPCSAL: 20030909001

5030-02-73
61910 MOBI LI ZATI ON LS 1. 000 55450. 000 55450. 00 124000. 000 124000. 00 0. 000
62203 ASPHALTI C FLUMVES S Y. 260. 000 50. 000 13000. 00 16. 500 4290. 00 0. 000
62401 WATER MGAL 206. 000 16. 000 3296. 00 15. 000 3090. 00 0. 000
62505 SALVAGED TOPSO L S.Y. 5063. 000 2.000 10126. 00 0. 700 3544.10 0. 000
62702 MJLCH NG S.Y. 5063. 000 0.120 607. 56 0. 250 1265. 75 0. 000
62815 SILT FENCE, DELI VERED L.F. 4341. 000 1. 000 4341. 00 0. 550 2387.55 0. 000
62816 SILT FENCE, | NSTALLED L.F. 4341. 000 1. 000 4341. 00 0. 950 4123. 95 0. 000
62817 SILT FENCE MAI NTENANCE L. F. 4341. 000 0.010 43.41 0.010 43.41 0. 000
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 3. 000 350. 000 1050. 00 50. 000 150. 00 0. 000
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 1233. 000 0. 650 801. 45 0. 550 678. 15 0. 000
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 1233. 000 0. 650 801. 45 1. 550 1911. 15 0. 000
62870 | NLET PROTECTION, TYPE A EACH 1. 000 80. 000 80. 00 25. 000 25.00 0. 000
62872 | NLET PROTECTION, TYPE C EACH 1. 000 35. 000 35.00 50. 000 50. 00 0. 000
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 349. 000 3. 500 1221. 50 2.900 1012. 10 0. 000
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 349. 000 3. 500 1221. 50 3. 600 1256. 40 0. 000
62905 FERTI LI ZER, TYPE B CWI. 3.180 30. 000 95. 40 1. 400 4.45 0. 000
63010 SEEDI NG, M XTURE NO. 30 LB. 91. 000 4. 500 409. 50 4. 500 409. 50 0. 000
63013 SEEDI NG, M XTURE NO. 60 LB. 91. 000 12.500 1137.50 5. 000 455. 00 0. 000
63410 WOOD POSTS, 4X6-1NCH X 12-FT. EACH 7.000 50. 000 350. 00 55. 000 385. 00 0. 000
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 78. 000 50. 000 3900. 00 60. 000 4680. 00 0. 000
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH 14.000 55. 000 770. 00 70. 000 980. 00 0. 000
63702 SIGNS, TYPE Il, REFLECTIVE S. F. 134. 000 17.500 2345. 00 20. 000 2680. 00 0. 000
63822 MOING SIGNS, TYPE || EACH 7.000 140. 000 980. 00 25. 000 175.00 0. 000
63827 REMOVI NG SI GNS, TYPE || EACH 2.000 100. 000 200. 00 25. 000 50. 00 0. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 3500. 000 3500. 00 4000. 000 4000. 00 0. 000
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 3000. 000 3000. 00 3000. 000 3000. 00 0. 000
5030-02-73
64313 TRAFFI C CONTROL, DRUMS DAYS 3640. 000 0. 400 1456. 00 0. 400 1456. 00 0. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2540. 000 1. 000 2540. 00 1. 000 2540. 00 0. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 5080. 000 0. 100 508. 00 0. 100 508. 00 0. 000
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1300. 000 0. 100 130. 00 0. 100 130. 00 0. 000
64326 TRAFFI C CONTROL, SIGNS DAYS 6024. 000 0. 650 3915. 60 0. 650 3915. 60 0. 000
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 4000. 000 4000. 00 4000. 000 4000. 00 0. 000
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 8034. 000 0. 200 1606. 80 0. 200 1606. 80 0. 000
64505 GEOTEXTILE FABRIC, TYPE R S Y. 12. 000 3. 000 36. 00 2.500 30. 00 0. 000
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 140. 000 3. 000 420. 00 2.500 350. 00 0. 000
64507 GEOTEXTI LE FABRIC, TYPE C S.Y. 480. 000 2.500 1200. 00 2.500 1200. 00 0. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 378234.000 0.118 44631. 61 0.118 44631. 61 0. 000
64618 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F. 450. 000 0. 320 144.00 0. 320 144.00 0. 000
64636 LOCATI NG NO- PASSI NG ZONES M. 7.000 75. 000 525. 00 75. 000 525. 00 0. 000
64706 PVMI MRKNG, STOP LINE, 12-1NCH L.F. 42.000 4.500 189. 00 4.500 189. 00 0. 000
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DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909001

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON

PAVEMENT MARKI NG, | SLAND NOSE
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B- 29/ 56- 162

CONSTRUCTI ON STAKI NG, STRUCT L
B- 56- 167

CONSTRUCTI ON STAKI NG, RESURFAC
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M SC

90004A, GRADI NG SHAPI NG AND FI
I NTERSECTI ON, W LKI NSON ROD.

M SC

90004B, GRADI NG SHAPI NG AND FI
| NTERSECTI ON, DEMASKI E RD.

M SC

90004C, GRADI NG SHAPI NG AND FI
| NTERSECTI ON, GREEN VALLEY ROD.
M SC

90004D, GRADI NG SHAPI NG AND FI
I NTERSECTI ON, THOVPSON ROD.

M SC

90004E, GRADI NG SHAPI NG AND FI
I NTERSECTI ON, SEFKAR ROD.

M SC

90004F, GRADI NG SHAPI NG AND FI
| NTERSECTI ON, STH 58

M SC

90004G GRADI NG SHAPI NG AND FI
| NTERSECTI ON, DOUGLAS ROD.

M SC

90004H, GRADI NG SHAPI NG AND FI
I NLET

M SC

CONTRACT AND ESTI MATE ENG NEER

mmm

LS

LS

LS

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

36850
30109.

294.
. 000

. 000

000
000
000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
38. 000 114.00
65. 000 65. 00
0. 450 1358. 55
0. 450 1358. 55
0. 750 1675. 50
85. 000 1785. 00
850. 000 850. 00
850. 000 850. 00
0. 080 2948. 00
0. 650 1962. 35
2.500 735. 00
3000. 000 3000. 00
2100. 000 2100. 00
3550. 000 3550. 00
3350. 000 3350. 00
6000. 000 6000. 00

26500. 000 26500. 00

3500. 000 3500. 00
500. 000 500. 00
4000. 000 4000. 00

PAGE:

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
38. 000 114.00
65. 000 65. 00
0. 450 1358. 55
0. 450 1358. 55
0. 750 1675. 50
85. 000 1785. 00
850. 000 850. 00
850. 000 850. 00
0. 080 2948. 00
0. 650 1962. 35
3. 500 1029. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2500. 000 2500. 00
2800. 000 2800. 00
3500. 000 3500. 00
2500. 000 2500. 00
500. 000 500. 00
1800. 000 1800. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

o
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ecoo

000

000
000
000
000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909001

90004J, CONSTRUCTI ON OF TEMPOR
DI VERSI ON' CHANNEL
90034 M SC CY. 12.
90034A STONE DI TCH CHECKS
90035 M SC TON 17944.
90035A, CABC, CRUSHED LI MESTON
90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH 15.
90338 GRADING, SHAPING & FINISHING LS 1.
STRAVBRI DGE RD.
90339 GRADI NG, SHAPING & FINISHING LS 1.
BYI NGTON RD.
90340 GRADING, SHAPING & FINISHING LS 1.
DREAMLAND RD.
90341 GRADI NG SHAPING & FINISHI NG LS 1.
KALEPP RD.
90342 GRADING SHAPING & FINISHING LS 1.
STOUT RD.
90343 GRADI NG, SHAPING & FINISHING LS 1.
SPRI NGER RD.
90357 PULVERI ZE & RELAY EXI STNG BASE S. Y. 147400.
90365 QWP, BASE COURSES TON 20594.
90370 WARRANTED MAI NLI NE ASPHALTIC P TON 37042.
90371 WARRANTED ANCI LLARY ASPHALTIC TON 1635.
90501 QW READY M XED CONC MASONRY F C. Y. 622.
90502 QwWP, BRDG STRGTH | NCENTI VE CON DOL 6112.
90545 CONCRETE COLLAR EACH 3.
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 46.
90637 SAFETY FENCE L.F. 555.

PROPCSAL TOTAL

000

000

000
000

000

000

000

000

000

000
000
000
000
000
000
000
000
000

75.

400.
2200.

1500.

2200.

3000.

2750.

3300.

000

. 650

000
000

000

000

000

000

000

. 640
. 200
. 180
. 000
. 300
. 000
. 000
. 000
. 000

900.

155215.

6000.
2200.

1500.

2200.

3000.

2750.

3300.

94336.
4118.
969759.
73575.
8894.
6112.
900.
1288.
1110.

2386466.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

60

00
00

00

00

00

00

250.

1500.
1500.

1500.

1500.

1800.

1500.

1800.

000

. 950

000
000

000

000

000

000

000

. 950
. 350
. 360
. 360
. 300
. 000
. 000
. 000
. 500

3000.

142654.

22500.
1500.

1500.

1500.

1800.

1500.

1800.

140030.
7207.
1124595.
62718.
8894.
6112.
1050.
1610.
1387.

2513199.

LETTI NG DATE: 09/ 09/ 03

00
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00
00

00

00

00
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DATE 09/ 09/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909002

STATE PRQJECT(S): 5067-00- 73
5067- 00- 74

TYPE OF WORK

R NO 1 CONCRETE STRUCTURES, | NC
R NO 2: EDWARD KRAEMER & SONS, | NC
R NO 3: LUNDA CONSTRUCTI ON COVPANY
R NO 4: ZENTH TECH., INC

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
GRUBBI NG STA.
REMOVI NG SMVALL PI PE CULVERTS  EACH

REMOVI NG OLD STRUCTURE, STATIO LS
10+00, PRQJIECT 5067-00-73
REMOVI NG OLD STRUCTURE, STATIO LS
10+00, PRQJECT 5067-00-74

COMMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 53- 233

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 53- 232

STRUCTURE BACKFI LL CY
FI NI SHI NG ROADVWAY, PRQIECT LS
5067-00- 73

FI NI SHI NG ROADVWAY, PRQJECT LS
5067-00- 74

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT S.Y
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB.
STL PILING DELIV & DRIVEN, HP L. F
TUBULAR RAILING TYPE F, STRUC LS
B- 53- 233

REPORT OF ALL

ESTI MATED
QUANTI TY

720.
. 000
185.
247.
180.
11490.
13850
855.
1.

. 000

. 000
. 000

. 000

. 000
. 000

. 000

000

000
000
000
000
000
000
000

Bl DDER NO 1

Bl DS RECEI VED

UNI'T

BI D PRI CE

. 000

. 000
. 000

. 000

. 000
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 650
. 800
. 500
. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 6

LETTI NG DATE: 09/ 09/ 03

MARSH RD BRI DGE & APPS, OLD 92 RD BRI DCE & AP

LOCATI ON 53/ ROCK COUNTY
TOMN RD
ROCK COUNTY
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
2200. 00 550. 000 2200. 00
2200. 00 550. 000 2200. 00
750. 00 250. 000 750. 00
5000. 00 7500. 000 7500. 00
5000. 00 7500. 000 7500. 00
5850. 00 13. 000 5850. 00
6500. 00 6500. 000 6500. 00
6500. 00 6500. 000 6500. 00
3120. 00 19. 000 7410. 00
1500. 00 1500. 000 1500. 00
1500. 00 1500. 000 1500. 00
9360. 00 13. 000 9360. 00
400. 00 20. 000 400. 00
10915. 00 59. 000 10915. 00
80275. 00 310. 000 76570. 00
720. 00 2.500 450. 00
7468. 50 0. 820 9421. 80
11080. 00 0. 880 12188. 00
11542. 50 19. 000 16245. 00
3500. 00 3920. 000 3920. 00

Bl DDER NO 3
UNI' T
BI D PRI CE AMOUNT
550. 000 2200. 00
550. 000 2200. 00
250. 000 750. 00
12000. 000 12000. 00
12000. 000 12000. 00
13. 000 5850. 00
10000. 000 10000. 00
10000. 000 10000. 00
15. 000 5850. 00
1500. 000 1500. 00
1500. 000 1500. 00
13. 000 9360. 00
20. 000 400. 00
59. 000 10915. 00
310. 000 76570. 00
3. 250 585. 00
0. 800 9192. 00
0. 850 11772. 50
15. 000 12825. 00
3500. 000 3500. 00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MAT

PROPCSAL: 20030909002

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

E ENG NEER

| TEM DESCRI PTI ON UNI'T

TUBULAR RAI LI NG TYPE
B- 53- 232

F, STRUC LS

RUBBERI ZED MEMBRANE WATERPROCF S.'Y
CULVERT PIPE, CLASS IIl, 18-INL.F
APRON ENDWALLS FOR CULVERT PI P EACH
HEAVY RI PRAP CY
STEEL THRI E BEAM STRUCTURE APP L. F
ANCHORS FOR STL PLATE BEAM GUA EACH
MOBI LI ZATI ON LS
LANDVARK REF MONUMENTS & CAST EACH
SALVAGED TOPSQ L S.Y
MULCHI NG S.Y
SI LT FENCE, DELI VERED L.F
SI LT FENCE, | NSTALLED L.F
SI LT FENCE MAI NTENANCE L.F
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON VAT, DELI VERED, CLASS S.Y
ERCSI ON MAT, | NSTALLED, CLASS S.Y
TEMPORARY DI TCH CHECKS, DELIVE L. F
TEMPORARY DI TCH CHECKS, | NSTAL L.F
FERTI LI ZER, TYPE B CWr
SEEDI NG, TEMPORARY LB.
SEEDI NG M XTURE NO. 20 LB.
WOOD POSTS, 4X4-1NCH X 12-FT. EACH
SIGNS, TYPE ||, REFLECTIVE S F
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
5067-00-73

TRAFFI C CONTROL, PRQIECT LS
5067- 00- 74

GEOTEXTI LE FABRI C, TYPE SAS S.Y
GEOTEXTI LE FABRI C, TYPE HR SY
CONSTRUCTI ON STAKI NG, SUBGRADE L. F
CONSTRUCTI ON STAKI NG, CABC L.F
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 53- 233

CONSTRUCTI ON STAKI NG, STRUCT L LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

12.
360.
370.
370.
. 000

. 000

. 000

. 000

. 000

000
000
000
000

. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

1750

1750

915.

moown

. 000

. 010

000

000

. 000

500
800
850

. 000

000

1750
1750

60
1260
296.
314.
915.

915.

PAGE:

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
4140. 000 4140. 00
37.000 740. 00
26. 000 1976. 00
125. 000 500. 00
43. 000 10320. 00
35. 000 1155. 00
700. 000 700. 00
24285. 000 24285. 00
350. 000 350. 00
2. 000 2340. 00
0. 160 187. 20
1. 000 930. 00
1. 000 930. 00
0. 100 186. 00
150. 000 300. 00
200. 000 400. 00
1. 000 200. 00
1. 000 200. 00
7.000 105. 00
7.000 105. 00
35. 000 70. 00
3. 000 120. 00
5. 500 220. 00
50. 000 400. 00
18. 000 432.00
250. 000 250. 00
1750. 000 1750. 00
1750. 000 1750. 00
2.500 30. 00
2. 650 954. 00
0. 800 296. 00
0. 850 314.50
915. 000 915. 00
915. 000 915. 00

Bl DDER NO 3

UNI'T

BI D PRI CE

- 000
.000

. 000

000
800
850

. 000

. 000

2000.
1750

1890

60
1800
296.
314.
915.

915.



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909002

B- 53- 232

66501 SAW NG EXI STI NG PAVEMENT L.F
L.F

90030 M SC
90030A SHOP BENT STEEL PLATE B
27.5 FOOT RADI US

90416 COARSE AGGREGATE, SIZE NO CY
2
90474 PREBORI NG STEEL PI LI NG L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

1

REPORT OF ALL BI DS RECEI VED

84. 000
38. 000

30. 000

20. 000

PROPCSAL TOTAL.......

4. 000
14. 250

15. 000

110. 000

336. 00

541. 50

450. 00

13200. 00

228267. 98

4. 000
15. 000

30. 000

240. 000

336.

570.

900.

28800

277951.

PAGE:

LETTI NG DATE: 09/ 09/ 03

00

00

00

00

50

4. 000
15. 000

30. 000

65. 000

336. 00

570. 00

900. 00

7800. 00

290222. 20



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909002

Bl DDER NO 5

UNI'T

BI D PRI CE

oo o oo o

e

e

eeLooeooo

000

. 000
. 000

. 000

. 000
. 000

000

000
000
000
000
000
000
000
000
000

000
000

000
000

o o o [oNe] o

CeLLoeeeo ©

=

PAGE:

LETTI NG DATE: 09/ 09/ 03

.00

.00
.00

.00

.00
.00

Bl DDER NO 6

UNI'T
BI D PRI

oo o oo o

coooooo00o ©

e

CE

000

. 000
. 000

. 000

. 000
. 000

000

000
000
000
000
000
000
000
000

. 000

000

. 000
. 000
. 000

o o o [eNe] o

=

e

CeLooeooo

.00

.00
.00

.00

.00
.00

BI DDER NO 1: CONCRETE STRUCTURES, | NC.
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 4: ZENITH TECH., INC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20101 CLEARI NG STA 4.000 550. 000 2200. 00
20104 GRUBBI NG STA. 4.000 550. 000 2200. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 3. 000 128. 000 384. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 12000. 000 12000. 00
10+00, PROQJECT 5067-00-73
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 12000. 000 12000. 00
10+00, PRQJIECT 5067-00-74
20501 COWMMON EXCAVATI ON CY. 450. 000 17. 000 7650. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 13000. 000 13000. 00
B- 53- 233
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 14000. 000 14000. 00
B- 53- 232
21001 STRUCTURE BACKFI LL CY. 390. 000 21. 200 8268. 00
21302 FI NI SH NG ROADWAY, PROIJECT LS 1. 000 1500. 000 1500. 00
5067-00-73
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1500. 000 1500. 00
5067- 00- 74
30404 CRUSHED AGGREGATE BASE COURSE TON 720. 000 13. 000 9360. 00
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 20. 000 5. 000 100. 00
41101 ASPHALTI C SURFACE TON 185. 000 65. 150 12052. 75
50201 CONCRETE MASONRY, BRI DGES CY. 247.000 350. 000 86450. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 180. 000 1. 000 180. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 11490. 000 0. 900 10341. 00
50511 COATED HI GH STR BAR STL REINF, LB. 13850. 000 0.980 13573. 00
51121 STL PILING DELIV & DRIVEN, HP L. F. 855. 000 21. 000 17955. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4000. 000 4000. 00
B- 53- 233
51341 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4200. 000 4200. 00
B- 53- 232
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 20. 000 15. 000 300. 00
52003 CULVERT PIPE, CLASS I, 18-IN L.F. 76. 000 26. 000 1976. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 125. 000 500. 00
60602 HEAVY RI PRAP CY. 240. 000 55. 000 13200. 00

ceeo

000

ceeo

[eNoNoNe]

. 000

ceeo



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909002

Bl DDER NO 5

UNI'T

BI D PRI CE

e

o

COOOOLLOOOLLO0OL000000

eeooo

000

000
000
000
000
000

. 000

. 000

COOOOLLOOOLLO0OL000000

eeooo ©

=

PAGE:
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LETTI NG DATE: 09/ 09/ 03

.00

Bl DDER NO 6

UNI'T
BI D PRI

COOOOLLOOOLLO0OL000000

coooo o

o

CE

000

000
000
000
000

. 000

. 000

. 000

=

=

COOOOLLOOOLLO0OL000000

eeooo

.00

Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 33. 000 35. 000 1155. 00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1. 000 700. 000 700. 00
61910 MOBI LI ZATI ON LS 1. 000 53000. 000 53000. 00
62111 LANDMARK REF MONUMENTS & CAST EACH 1. 000 350. 000 350. 00
62505 SALVAGED TOPSO L S. 1170. 000 2.000 2340. 00
62702 MJLCH NG S.Y 1170. 000 0. 160 187. 20
62815 SILT FENCE, DELI VERED L.F 930. 000 1. 000 930. 00
62816 SILT FENCE, | NSTALLED L.F 930. 000 1. 000 930. 00
62817 SILT FENCE MAI NTENANCE L. F. 1860. 000 0. 100 186. 00
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2.000 150. 000 300. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 200. 000 400. 00
62822 ERCSI ON MAT, DELIVERED, CLASS S.Y. 200. 000 1. 000 200. 00
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 200. 000 1. 000 200. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 15. 000 7.000 105. 00
62876 TEMPORARY DI TCH CHECKS, |INSTAL L.F 15. 000 7.000 105. 00
62905 FERTI LI ZER, TYPE B CWI. 2.000 35. 000 70. 00
63003 SEEDI NG, TEMPORARY LB. 40. 000 3. 000 120. 00
63009 SEEDI NG, M XTURE NO. 20 LB. 40. 000 5. 500 220. 00
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH 8. 000 50. 000 400. 00
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 24. 000 18. 000 432.00
64202 FIELD OFFICE, TYPE B LS 1. 000 3500. 000 3500. 00
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 1750. 000 1750. 00
5067-00-73
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 1890. 000 1890. 00
5067-00- 74
64501 GEOTEXTI LE FABRI C, TYPE SAS S.Y. 12. 000 8. 500 102. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 360. 000 2.500 900. 00
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F 370. 000 0. 800 296. 00
65050 CONSTRUCTI ON STAKI NG, CABC L.F. 370. 000 0. 850 314.50
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 915. 000 915. 00
B-53- 233
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 915. 000 915. 00
B- 53- 232
66501 SAW NG EXI STI NG PAVEMENT L. F. 84. 000 4. 000 336. 00
90030 M SC L. F. 38. 000 15. 000 570. 00

90030A SHOP BENT STEEL PLATE B
27.5 FOOT RADI US
90416 COARSE AGGREGATE, SIZE NO CY. 30. 000 25. 000 750. 00

o o

. 000

. 000

o o

.00

.00

o o

. 000

. 000

o o

.00

.00
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CERTI FI ED BY-
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PROPCSAL: 20030909002
2
90474 PREBORI NG STEEL PILING L. F. 120. 000 199. 000 23880. 00 0. 000 0.00 0. 000 0.00

PROPCSAL TOTAL. . ..... 347338. 45 0. 00 0. 00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909003

STATE PROJECT( S)

CONTRACT AND ESTI MATE ENG NEER

5300-03-78

TYPE OF WORK:

Eole )

I NC.

LUNDA CONSTRUCTI ON COVPANY
ZENI TH TECH. ,
EDWARD KRAEMER & SONS,
WALSH CONSTRUCTI ON COVPANY OF | LLINO S

I NC.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI'T
BI D PRI CE

LOCATI ON 13/ DANE

PAGE: 12

LETTI NG DATE: 09/ 09/ 03

COUNTY

M DDLETON RD, STRUCTURES

Bl DDER NO 3
UNI'T
Bl D PRI CE

20612

20613

20614

20615

20616

20617

20618

20619

20630

20631

REMOVI NG OLD STRUCTURE, STATI O

1934+11. 53

REMOVI NG OLD STRUCTURE, STATI O

1934+30. 23
EXCAVATI ON
B- 13- 523
EXCAVATI ON
B- 13- 524
EXCAVATI ON
B- 13- 525
EXCAVATI ON
B- 13- 526
EXCAVATI ON
B- 13- 527
EXCAVATI ON
B- 13- 528
EXCAVATI ON
B- 13- 529
EXCAVATI ON
B- 13- 530
EXCAVATI ON
B- 13- 531
EXCAVATI ON
B- 13- 532
EXCAVATI ON
R- 13- 89
EXCAVATI ON

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

FOR

STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCTURES,
STRUCT. ,

STRUCT. ,

BRI

BRI

BRI

BRI

BRI

BRI

BRI

BRI

BRI

BRI

RETAI N

RETAI N

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

40000. 000
40000. 000
1500. 000
1500. 000
2900. 000
6100. 000
2700. 000
2700. 000
3400. 000
3400. 000
4000. 000
5200. 000
2000. 000

1000. 000

2900.

6100.

2700.

2700.

3400.

3400.

4000.

5200.

2000.

1000.

.00

.00

00

00

00

00

00

00

00

00

00

00

SAK CTY -
USH 12
DANE COUNTY
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
30000. 000 30000. 00
30000. 000 30000. 00
1500. 000 1500. 00
1500. 000 1500. 00
2900. 000 2900. 00
6100. 000 6100. 00
2700. 000 2700. 00
2700. 000 2700. 00
3400. 000 3400. 00
3400. 000 3400. 00
4000. 000 4000. 00
5200. 000 5200. 00
2000. 000 2000. 00
1000. 000 1000. 00

56000. 000
35000. 000
5000. 000
5000. 000
9000. 000
13000. 000
5400. 000
5500. 000
6500. 000
7250. 000
7150. 000
8500. 000
6000. 000

2000. 000

9000.

13000.

5400.

5500.

6500.

7250.

7150.

8500.

6000.

2000.

.00

00

00

00

00

00

00

00

00

00

00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909003

21001
50201
50232

50265
50305
50308
50309
50405
50504
50511
50626
50640

50641
50642
50643
50644
50645
50646
50647
50648
50649
51030
51121
51605
60602
61201
61211
61433

61910
64503

R-13-98

STRUCTURE BACKFI LL
CONCRETE MASONRY,
EXPANSI ON DEVI CE,
B- 13- 534

PROTECTI VE SURFACE TREATMENT

PRESTRESSED G RDER, | TYPE, 45
PRESTRESSED G RDER, | TYPE, 54
PRESTRESSED G RDER, | TYPE, 70
CONCRETE MASONRY, RETAI NI NG WA
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR

STEEL DI APHRAGVS,
B- 13- 523
STEEL DI APHRAGVS,
B- 13- 524
STEEL DI APHRAGVS,
B- 13- 525
STEEL DI APHRAGVS,
B- 13- 526
STEEL DI APHRAGVS,
B- 13- 527
STEEL DI APHRAGVS,
B- 13- 528
STEEL DI APHRAGVS,
B- 13- 529
STEEL DI APHRAGVS,
B- 13- 530
STEEL DI APHRAGVS,
B- 13- 531
STEEL DI APHRAGVS,
B- 13- 532

Cl P CONC PI LI NG DELIV & DRI VE
STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF

HEAVY Rl PRAP
Pl PE UNDERDRAI N, 6

Pl PE UNDERDRAI N, UNPERFORATED,
ANCHOR ASSEMB FOR STEEL PLATE

MOBI LI ZATI ON
GEOTEXTI LE FABRI C,

BRI DGES
STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

-1 NCH

TYPE DF

CONTRACT AND ESTI MATE ENG NEER

orrrom
<mmm<

LB.

LB.

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

T
2

rronrr
9.'"'.'"'.'<.'<.'"'.'"'

wnr
08

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

31050.
10909.
. 000

1

12696.
6946.
4859.
1598.

557.
391850.
877160.

234.

16.

16.

12.

10.

18.

18.

16.

16.

45890.
18240.
614.
558.
2867.
590.

. 000
. 000
2393.

000
000

000
000
000
000
000
000
000
000
000

000

000

000

. 000

. 000

000
000
000
000
000
000
000
000

000
000

000

13.
230.
3400.

260.

500.

500.

260.

260.

275.

275.

300.

300.

000
000
000

. 500
. 000
. 000
. 000
. 000
. 440
. 500
. 000
. 000

000

000

000

000

000

000

000

000

000

. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000

403650.
2509070.
3400.

31740.
597356.
519913.
175780.
167100.
172414.
438580.

9360.
4160.

4160.
6000.
5000.
2080.
2080.
4950.
4950.
4800.
4800.
619515.
246240.
12280.
25668.
17202.
3540.
3525.

147500.
4786.

00

00

00

00

00

00

00

12
235
1500

300.

500.

500.

300.

300.

250.

250.

300.

300.

. 500
. 000
. 000

. 500
. 000
. 000
. 000
. 000
. 470
. 560
. 000
. 000

000
000
000
000
000
000
000
000
000
. 000
. 500
. 000
. 000
. 000
. 000
. 000

. 000
. 000

388125.
2563615.
1500.

19044.
590410.
510195.
175780.
167100.
184169.
491209.

5850.
4800.

4800.
6000.
5000.
2400.
2400.
4500.
4500.
4800.
4800.
780130.
246240.
9210.
22320.
17202.
3540.
1175.

100000.
7179.

PAGE:

13

LETTI NG DATE: 09/ 09/ 03

00

00

00

00

00

00

00

325.

625.

625.

325.

325.

325.

325.

325.

325.

. 950
243.
3000.

000
000

. 250
. 000
. 000
. 000
. 000
. 500
. 570
. 000
. 000

000

000

000

000

000

000

000

000

000

. 000
. 500
. 000
. 000
. 600
. 600
. 000
. 000
. 450

215797.
2650887.
3000.

28566.
673762.
544208.
191760.
139250.
195925.
499981.

11700.

5200.

5200.
7500.
6250.
2600.
2600.
5850.
5850.
5200.
5200.
871910.
300960.
21490.
25110.
10321.
944,
2820.

143635.
3469.

00

00

00

00

00

00

00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909003

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PAGE: 14

LETTI NG DATE: 09/ 09/ 03

GEOTEXTI LE FABRI C, TYPE HR
NONMETALLI C CONDUI T, SCHEDULE
JUNCTI ON BOXES, 12X8X6- | NCH

90004

90004

90004

90004

90004

90004

90004

90004

90004

M SC

90004A STAI NI NG CONCRETE,
B- 13- 523

M SC

90004B STAI NI NG CONCRETE,
B- 13- 524

M SC

90004C STAI NI NG CONCRETE,
B- 13- 525

M SC

90004D STAI NI NG CONCRETE,
B- 13- 526

M SC

90004E STAI NI NG CONCRETE,
B- 13- 527

M SC

90004F STAI NI NG CONCRETE,
B- 13- 528

M SC

90004G STAI NI NG CONCRETE,
B- 13- 529

M SC

90004H STAI NI NG CONCRETE,
B- 13- 530

M SC

90004J STAI NI NG CONCRETE,
B- 13- 531

M SC

90004K STAI NI NG CONCRETE,
B- 13- 532

M SC

90004L STAI NI NG CONCRETE,
B- 13- 533

M SC

90004M STAI NI NG CONCRETE,

STRU

STRU

STRU

STRU

STRU

STRU

STRU

STRU

STRU

STRU

STRU

STRU

ESTI MATED
UNI'T QUANTI TY
S.Y. 842. 000
L. F. 556. 000
EACH 11. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
4. 000 3368. 00
3. 000 1668. 00
150. 000 1650. 00
1380. 000 1380. 00
1380. 000 1380. 00
1058. 000 1058. 00
1058. 000 1058. 00
1328. 000 1328. 00
1328. 000 1328. 00
1168. 000 1168. 00
1168. 000 1168. 00
1025. 000 1025. 00
1025. 000 1025. 00
857. 000 857. 00
1360. 000 1360. 00

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
3. 000 2526. 00
5. 000 2780. 00
475. 000 5225. 00
1380. 000 1380. 00
1380. 000 1380. 00
1058. 000 1058. 00
1058. 000 1058. 00
1328. 000 1328. 00
1328. 000 1328. 00
1168. 000 1168. 00
1168. 000 1168. 00
1025. 000 1025. 00
1025. 000 1025. 00
857. 000 857. 00
1360. 000 1360. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
2.000 1684. 00
4. 000 2224.00
500. 000 5500. 00
902. 400 902. 40
902. 400 902. 40
992. 640 992. 64
992. 640 992. 64
871. 380 871. 38
871. 380 871. 38
963. 500 963. 50
963. 500 963. 50
851. 640 851. 64
851. 640 851. 64
506. 660 506. 66
842.710 842.71



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909003

90004

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90031

90031

90031

B- 13- 553

M SC

90004N STAI NI NG CONCRETE, STRU
B- 13- 554

M SC

90004P STAI NI NG CONCRETE, STRU
R- 13- 89

M SC

90004Q STAI Nl NG CONCRETE, STRU
R-13-98

M SC

90004R EXCAVATI ON FOR STRUCTUR
B- 13- 533

M SC

90004S EXCAVATI ON FOR STRUCTUR
B- 13- 553

M SC

90004T EXCAVATI ON FOR STRUCTUR
B- 13- 554

M SC

90004U EXCAVATI ON FOR STRUCTUR
B- 13- 534

M SC

90004V PREFABRI CATED STEEL TRU
BRI DGE, B-13-534

M SC

90005A STEEL DI APHRAGVS, STRUC
B- 13- 533

M SC

90005B STEEL DI APHRAGVS, STRUC
B- 13- 553

M SC

90005C STEEL DI APHRAGVS, STRUC
B- 13- 554

M SC

90031A ARCHI TECTURAL SURFACE T
M SC

90031B ANTI - GRAFFI TI COATI NG,
B- 13- 523

M SC

90031C ANTI - GRAFFI TI COATI NG
B- 13- 524

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

LS

EACH

EACH

EACH

S. F.

S. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

10.

21.

33.

36750.

2154.

2154.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

000

1360.

400.

300.

1300.

2400.

5000.

1900.

30000.

180.

260.

260.

000

000

000

000

000

000

000

000

000

000

000

. 700

. 650

. 650

1360.

400.

300.

1300.

2400.

5000.

1900.

30000.

1800.

5460.

8580.

62475.

1400.

1400.

00

00

00

00

00

00

00

00

00

00

00

00

10

10

1360.

400.

300.

1300.

2400.

5000.

1900.

45000.

250.

300.

300.

000

000

000

000

000

000

000

000

000

000

000

. 000

. 650

. 650

1360.

400.

300.

1300.

2400.

5000.

1900.

45000.

2500.

6300.

9900.

183750.

1400.

1400.

PAGE:
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LETTI NG DATE: 09/ 09/ 03

00

00

00

00

00

00

00

00

00

00

00

00

10

10

842.

77.

28.

3000.

6500.

9750.

600.

35000.

325.

325.

325.

710

550

200

000

000

000

000

000

000

000

000

. 010

. 580

. 580

842.

77.

28.

3000.

6500.

9750.

600.

35000.

3250.

6825.

10725.

110617.

3403.

3403.

71

55

20

00

00

00

00

00

00

00

00

50

32

32



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909003

| TEM

NUMBER

90031

90031

90031

90031

90031

90031

90031

90031

90031

90031

90031

90031

90031

| TEM DESCRI PTI ON

M SC

90031D ANTI - GRAFFI T
B- 13- 525

M SC

90031E ANTI - GRAFFI T
B- 13- 526

M SC

90031F ANTI - GRAFFI T
B- 13- 527

M SC

90031G ANTI - GRAFFI T
B- 13- 528

M SC

90031H ANTI - GRAFFI T
B- 13- 529

M SC

90031J ANTI - GRAFFI T
B- 13- 530

M SC

90031K ANTI - GRAFFI T
B- 13- 531

M SC

90031L ANTI - GRAFFI T
B- 13- 532

M SC

90031M ANTI - GRAFFI T
B- 13- 533

M SC

90031N ANTI - GRAFFI T
B- 13- 553

M SC

90031P ANTI - GRAFFI T
B- 13- 554

M SC

90031Q ANTI - GRAFFI T
R- 13- 89

M SC

90031R ANTI - GRAFFI T

COATI NG

COATI NG

COATI NG,

COATI NG

COATI NG

COATI NG,

COATI NG,

COATI NG

COATI NG

COATI NG,

COATI NG,

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
S.F 2410. 000
S. F 3710. 000
S.F 2180. 000
S.F 2180. 000
S. F 2050. 000
S. F 2050. 000
S.F 2280. 000
S. F 2200. 000
S.F 1440. 000
S. F 3947. 000
S.F 5025. 000
S. F 2430. 000
S. F. 540. 000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
0. 650 1566. 50
0. 650 2411.50
0. 650 1417. 00
0. 650 1417. 00
0. 650 1332. 50
0. 650 1332. 50
0. 650 1482. 00
0. 650 1430. 00
0. 650 936. 00
0. 650 2565. 55
0. 650 3266. 25
0. 650 1579. 50
0. 650 351. 00

PAGE: 16

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
0. 650 1566. 50
0. 650 2411.50
0. 650 1417. 00
0. 650 1417. 00
0. 650 1332. 50
0. 650 1332. 50
0. 650 1482. 00
0. 650 1430. 00
0. 650 936. 00
0. 650 2565. 55
0. 650 3266. 25
0. 650 1579. 50
0. 650 351. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1.580 3807. 80
1.580 5861. 80
1.580 3444. 40
1.580 3444. 40
1.580 3239. 00
1.580 3239. 00
1.580 3602. 40
1.580 3476. 00
1.580 2275. 20
1.580 6236. 26
1.580 7939. 50
1.580 3839. 40
1.580 853. 20



DATE 09/ 09/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909003

90033

90066

90465
90474
90501
90502

R-13-98

M SC S Y. 3824.
90033A SLOPE PAVI NG, CRUSHED A

SPECI AL

M SC DOL 1000.
90066A MONTHLY MOBI LE TELEPHON

PI LE REDRI VI NG EACH 22.
PREBORI NG STEEL PI LI NG L.F. 230.

QW READY M XED CONC MASONRY F C. Y. 10875.
QWP, BRDG STRGTH | NCENTI VE CON DOL 108750.

PROPCSAL TOTAL

000

000

000
000
000
000

16.

200.
35.

870

. 000

000
000

. 000
. 000

64510.

1000.

4400.
8050.
76125.
108750.

6696518.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

28.

1000.
150.

000

. 000

000
000

. 950
. 000

107072.

1000.

22000.
34500.
75581.
108750.

7081960.

PAGE:

17

LETTI NG DATE: 09/ 09/ 03

19.

300.
200.

800

. 000

000
000

. 450
. 000

75715.

1000.

6600.
46000.
70143.

108750.

7331657.



DATE 09/ 09/ 03

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909003

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5
UNI'T

BI D PRI CE

AMOUNT

PAGE: 18

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 6
UNI'T

BI D PRI CE

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 2: ZENTH TECH., |INC
BI DDER NO 3: EDWARD KRAEMER & SONS, | NC
BI DDER NO 4: WALSH CONSTRUCTI ON COVPANY COF ILLINO S
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
1934+11. 53
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
1934+30. 23
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 523
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 524
20612 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 525
20613 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 526
20614 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 527
20615 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 528
20616 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 529
20617 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 530
20618 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 531
20619 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 532
20630 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000
R- 13- 89
20631 EXCAVATION FOR STRUCT., RETAIN LS 1. 000
R- 13- 98
21001 STRUCTURE BACKFI LL CY. 31050. 000
50201 CONCRETE MASONRY, BRI DGES CY. 10909. 000
50232 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000
B- 13- 534
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 12696. 000

Bl DDER NO 4
UNI T

BI D PRI CE AMOUNT
150000. 000  150000. 00
280000. 000  280000. 00
25000. 000 25000. 00
25000. 000 25000. 00
25000. 000 25000. 00
30000. 000 30000. 00
25000. 000 25000. 00
25000. 000 25000. 00
25000. 000 25000. 00
25000. 000 25000. 00
25000. 000 25000. 00
25000. 000 25000. 00
20000. 000 20000. 00
10000. 000 10000. 00
8.000  248400. 00
350. 000 3818150. 00
3200. 000 3200. 00
1.250 15870. 00

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
. 000

. 000
. 000

[ejoNe]

0. 000

coo

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
. 000

. 000
. 000

[ejoNe]

0. 000

coo

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

00

.00

.00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909003

| TEM

NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 19

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 6
UNI'T
BI D PRI CE

50644

50645

50646

50647

50648

50649

51030
51121
51605
60602
61201
61211
61433
61910
64503
64506
65218

PRESTRESSED G RDER, |
PRESTRESSED G RDER, |
PRESTRESSED G RDER, |
CONCRETE MASONRY, RETAI NI NG WA
HI GH STRENGTH BAR STEEL REI NF.
COATED Hl GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR

STEEL DI APHRAGVS, STRUCTURE

B- 13- 523

STEEL DI APHRAGVS,

B- 13- 524

STEEL DI APHRAGVS,

B- 13- 525

STEEL DI APHRAGVS,

B- 13- 526

STEEL DI APHRAGVS,

B- 13- 527

STEEL DI APHRAGVS,

B- 13- 528

STEEL DI APHRAGVS,

B- 13- 529

STEEL DI APHRAGVS,

B- 13- 530

STEEL DI APHRAGVS,

B- 13- 531

STEEL DI APHRAGVS,

B- 13- 532

ClP CONC PILING DELIV & DRI VE
STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF

HEAVY RI PRAP

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFCRATED,
ANCHOR ASSEMB FOR STEEL PLATE

MOBI LI ZATI ON

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR

NONMETALLI C CONDUI T, SCHEDULE

TYPE, 45
TYPE, 54
TYPE, 70

LB.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

T
2

@
2

Frroorr
m%mm««mm

ruoonr
<<

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
6946. 000 85. 000
4859. 000 100. 000
1598. 000 97. 000
557. 000 350. 000
391850. 000 0. 460
877160. 000 0.510
234. 000 50. 000
16. 000 500. 000
16. 000 500. 000
12. 000 750. 000
10. 000 750. 000
8. 000 500. 000
8. 000 500. 000
18. 000 500. 000
18. 000 500. 000
16. 000 500. 000
16. 000 500. 000
45890. 000 16. 000
18240. 000 9. 000
614. 000 30. 000
558. 000 35. 000
2867. 000 6. 000
590. 000 6. 000
47.000 200. 000
1.000 550000. 000
2393. 000 1. 250
842. 000 5. 000
556. 000 4.000

590410.
485900.
155006.
194950.
180251.
447351.
11700.
8000.

8000.
9000.
7500.
4000.
4000.
9000.
9000.
8000.
8000.
734240.
164160.
18420.
19530.
17202.
3540.
9400.
550000.
2991.

4210.
2224.

00

00

00

00

00

00

00

ceeoooee

e
o
S
S

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

e

000

000
000
000
000
000
000
000
000
000
000
000

CELLoeLeLo0oe

ceeoooee

e

e

CELLOoeLeLo0oe

.00

.00

.00

.00

.00

.00

.00

ceeoooee
o
s
o

©
o
S
<)

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

o

. 000

000
000
000
000
000
000
000
000
000
000
. 000

coooooooo000

e

e

ceeoooee

CELLoLeLeLo0oo

.00

.00

.00

.00

.00

.00

.00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909003

Bl DDER NO 4
ESTI MATED UNI'T
QUANTI TY BID PRI CE

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

Bl DDER NO 5
UNI'T
BI D PRI CE

AMOUNT

PAGE:

20

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 6
UNI'T
BI D PRI CE

JUNCTI ON BOXES, 12X8X6- | NCH

M SC

90004A STAI NI NG CONCRETE, STRU
B- 13- 523

M SC

90004B STAI NI NG CONCRETE,
B- 13- 524

M SC

90004C STAI NI NG CONCRETE,
B- 13- 525

M SC

90004D STAI NI NG CONCRETE,
B- 13- 526

M SC

90004E STAI NI NG CONCRETE,
B- 13- 527

M SC

90004F STAI NI NG CONCRETE,
B- 13- 528

M SC

90004G STAI NI NG CONCRETE,
B- 13- 529

M SC

90004H STAI NI NG CONCRETE,
B- 13- 530

M SC

90004J STAI NI NG CONCRETE,
B- 13- 531

M SC

90004K STAI NI NG CONCRETE,
B- 13- 532

M SC

90004L STAI NI NG CONCRETE,
B- 13- 533

M SC

90004M STAI NI NG CONCRETE,
B- 13- 553

M SC

11.000
1. 000

450. 000
1400. 000

. 000 1400. 000

STRU
90004 LS 1.
STRU

000 1000. 000 1000. 00

90004 LS 1.

STRU

000 1000. 000 1000. 00

90004 LS 1.

STRU

000 1400. 000 1400. 00

90004 LS 1.

STRU

000 1400. 000 1400. 00

90004 LS 1.

STRU

000 1200. 000 1200. 00

90004 LS 1.

STRU

000 1200. 000 1200. 00

90004 LS 1.

STRU

000 1000. 000 1000. 00

90004 LS 1.

STRU

000 1000. 000 1000. 00

90004 LS 1.

STRU

000 1000. 000 1000. 00

90004 LS 1.

STRU

000 1400. 000 1400. 00

90004 LS 1. 000 1400. 000 1400. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 21

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/ 09/ 03

PROPCSAL: 20030909003

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90031

90031

90031

90031

90004N STAI NI NG CONCRETE, STRU
B- 13- 554

M SC

90004P STAI NI NG CONCRETE, STRU
R- 13- 89

M SC

90004Q STAI NI NG CONCRETE, STRU
R- 13- 98

M SC

90004R EXCAVATI ON FOR STRUCTUR
B- 13- 533

M SC

90004S EXCAVATI ON FOR STRUCTUR
B- 13- 553

M SC

90004T EXCAVATI ON FOR STRUCTUR
B- 13- 554

M SC

90004U EXCAVATI ON FOR STRUCTUR
B- 13- 534

M SC

90004V PREFABRI CATED STEEL TRU
BRI DGE, B-13-534

M SC

90005A STEEL DI APHRAGVS, STRUC
B- 13- 533

M SC

90005B STEEL DI APHRAGVS, STRUC
B- 13- 553

M SC

90005C STEEL DI APHRAGVS, STRUC
B- 13- 554

M SC

90031A ARCHI TECTURAL SURFACE T
M SC

90031B ANTI - GRAFFI TI COATI NG
B- 13- 523

M SC

90031C ANTI - GRAFFI TI COATI NG,
B- 13- 524

M SC

90031D ANTI - GRAFFI TI COATI NG

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

EACH 10.

EACH 21.

EACH 33.

S. F. 36750.

S. F. 2154.

S F. 2154.

S. F. 2410.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

500.

400.

8000.

100000.

100000.

2000.

40000.

500.

500.

500.

000

000

000

000

000

000

000

000

000

000

. 000

. 650

. 650

. 650

500.

400.

8000.

100000.

100000.

2000.

40000.

5000.

10500.

16500.

183750.

1400.

1400.

1566.

00

00

00

00

00

00

00

00

00

00

00

10

10

50

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909003

B- 13- 525

90031 M SC S. F.

90031E ANTI - GRAFFI TI COATI NG
B- 13- 526

90031 M SC S. F.

90031F ANTI - GRAFFI TI COATI NG
B- 13- 527

90031 M SC S. F.

90031G ANTI - GRAFFI TI COATI NG,
B- 13- 528

90031 M SC S. F.

90031H ANTI - GRAFFI TI COATI NG
B- 13- 529

90031 M SC S. F.

90031J ANTI - GRAFFI TI COATI NG
B- 13- 530

90031 M SC S. F.

90031K ANTI - GRAFFI TI COATI NG,
B- 13- 531

90031 M SC S. F.

90031L ANTI - GRAFFI TI COATI NG
B- 13- 532

90031 M SC S. F.

90031M ANTI - GRAFFI TI COATI NG
B- 13- 533

90031 M SC S. F.

90031N ANTI - GRAFFI TI COATI NG
B- 13- 553

90031 M SC S. F.

90031P ANTI - GRAFFI TI COATI NG,
B- 13- 554

90031 M SC S. F.

90031Q ANTI - GRAFFI TI COATI NG
R- 13- 89

90031 M SC S. F.

90031R ANTI - GRAFFI TI COATI NG
R- 13- 98

90033 M SC S.Y.

90033A SLOPE PAVI NG, CRUSHED A
SPECI AL

90066 M SC DOL
90066A MONTHLY MOBI LE TELEPHON

REPORT OF ALL BI DS RECEI VED

3710.

2180.

2180.

2050.

2050.

2280.

2200.

1440.

3947.

5025.

2430.

540.

3824.

1000.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 650

. 650

. 650

. 650

. 650

. 650

. 650

. 650

. 650

. 650

. 650

. 650

. 000

. 000

2411.

1417.

1417.

1332.

1332.

1482.

1430.

936.

2565.

3266.

1579.

351.

34416.

1000.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

50

00

00

50

50

00

00

00

55

25

50

00

00

00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 09/ 09/ 03

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

PAGE:

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909003

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 23

LETTI NG DATE: 09/ 09/ 03

AMOUNT

Bl DDER NO 6
UNI'T
BI D PRI CE

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
90465 PI LE REDRI VI NG EACH 22.000 115. 000 2530. 00
90474 PREBORI NG STEEL PI LI NG L. F. 230. 000 78. 000 17940. 00
90501 QW READY M XED CONC MASONRY F C. . 10875. 000 4.000 43500. 00
90502 QwWP, BRDG STRGTH | NCENTI VE CON DOL 108750. 000 1. 000 108750. 00

PROPCSAL TOTAL....... 9186029. 35



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909004

STATE PRQJECT(S): 5951-00-71

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI'T
Bl D PRI CE

LOCATI ON 23/ GREEN

PAGE: 24

LETTI NG DATE: 09/ 09/ 03

COUNTY

PECATONI CA RI VER BRI DCE & APPS

BI DDER NO 1 LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 2 EDWARD KRAEMER & SONS, | NC.

Bl DDER NO 3 ZENI TH TECH., | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA
20104 GRUBBI NG STA
20371 REMOVI NG OLD STRUCTURE, STATIO LS

23493. 50
20411 REMOVI NG GUARDRAI L L.F
20501 COWMMON EXCAVATI ON CY
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 23- 130

20650 COFFERDAMS LS
20801 BORROW EXCAVATI ON CY
21001 STRUCTURE BACKFI LL CY
21301 FI NI SHI NG ROADWAY LS
30403 CRUSHED AGGREGATE BASE COURSE C.Y.
40204 ASPHALTI C MATERI AL FCR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL
50201 CONCRETE MASONRY, BRI DGES CY
50211 CONCRETE MASONRY, SEAL CY
50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50305 PRESTRESSED G RDER, | TYPE, 45 L.F
50504 HI GH STRENGTH BAR STEEL REI NF. LB
50511 COATED HI GH STR BAR STL REI NF, LB
50626 NON-LAM NATED ELASTOMERI C BEAR EACH
51121 STL PILING DELIV & DRIVEN, HP L. F
51340 TUBULAR RAILING TYPE F, STRUC LS

B- 23- 130

1. 000

. 000

3. 000
0. 750
. 000
. 000
1. 000
. 000
. 000
3. 000
. 000
0. 480
0. 520
. 000
. 000
. 000

CTH M
GREEN COUNTY
Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
400. 000 1600. 00
400. 000 1600. 00
80000. 000 80000. 00
1.500 360. 00
10. 000 8400. 00
6000. 000 6000. 00
75000. 000 75000. 00
8. 000 24680. 00
16. 500 7260. 00
1750. 000 1750. 00
11.500 12995. 00
3. 000 270. 00
0. 750 540. 00
210. 000 9450. 00
39. 000 28080. 00
1. 000 470. 00
414. 000 178020. 00
275. 000 18150. 00
2.500 2800. 00
115. 000 117300. 00
0.570 25148. 40
0. 650 22600. 50
125. 000 2000. 00
26. 350 24505. 50
23750. 000 23750. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
400. 000 1600. 00
400. 000 1600. 00
55000. 000 55000. 00
1. 000 240. 00
10. 000 8400. 00
28000. 000 28000. 00
60000. 000 60000. 00
8. 000 24680. 00
14. 000 6160. 00
1750. 000 1750. 00
11.500 12995. 00
3. 000 270. 00
0. 750 540. 00
210. 000 9450. 00
39. 000 28080. 00
1. 000 470. 00
425. 000 182750. 00
95. 000 6270. 00
0. 830 929. 60
100. 000 102000. 00
0. 537 23692. 44
0. 667 23191. 59
75.000 1200. 00
20. 000 18600. 00
24000. 000 24000. 00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909004

| TEM
NUMBER

| TEM DESCRI PTI ON

RUBBERI ZED MEMBRANE WATERPROOF
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL PI PE ARCH, 42
STL APRON ENDW. FOR Pl PE ARCH,
SALVAGED CORRUGATED STEEL PI PE
42X29- 1 NCH

CONCRETE CURB AND GUTTER, 36-1
HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP

STEEL THRI E BEAM STRUCTURE APP
ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

SEEDI NG M XTURE NO. 40

LAWN SCD

ERCSI ON CONTROL SCD

WOOD POSTS, 4X4-1NCH X 10-FT.
WOOD POSTS, 4X6-1NCH X 14-FT.
WOCD PCSTS, 4X6-1 NCH X 16- FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

GEOTEXTI LE FABRIC, TYPE R

CONTRACT AND ESTI MATE ENG NEER

bEEm<

!—!—.m,mg;g;!—!—!—.m_m
9."".‘”.‘<.‘<99.‘”.‘”.‘”.‘<.‘<

2E

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

110.
220.
110.
132.

5200.
8200.
900.
900.
1800.

800.

. 000
. 000
220.

000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 150

Bl DDER NO 2

UNI'T
BI D PRI CE

. 250

. 820
. 000
. 000
. 150

PAGE:

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 3

UNI'T
BI D PRI CE

-800

-000
-000
-000



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909004

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN

CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,

B- 23- 130

SUBGRADE
CABC

CURB, &
PI PE CUL
STRUCT L

SAW NG EXI STI NG PAVEMENT
MARKER POSTS, FLEXIBLE, FOR CU

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

PROPCSAL TOTAL. . .....

Bl DDER NO 1

UNI'T
BI D PRI CE

1500.

496.
228.

680302.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

1500.

496.
228.

755224.

PAGE:

26

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 3

UNI'T
BI D PRI CE

1500.

496.
216.

758675.



DATE 09/ 09/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909005

| TEM
NUMBER

STATE PRQJECT(S): 5992-07- 87

TYPE OF WORK:

PAGE: 27

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 3
UNI'T

LOCATI ON 13/ DANE COUNTY
E WASHI NGTON AVE, CI TY MADI SON
USH 151
DANE
Bl DDER NO 1 Bl DDER NO 2
UNI'T UNI'T
BI D PRI CE AMOUNT BI D PRI CE AMOUNT

BI D PRI CE AMOUNT

90030

90030

90030

90030

R NO 1 NORTHW ND CONCRETE
R NO 2 MADI SON CONCRETE PI PE, | NC.
R NO 3 CREST PRECAST CONCRETE, | NC.
R NO 4 ZENI TH TECH., | NC.
R NO 5 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
M SC L.F. 4744.000

90030A SS BOX PRECAST RC PRODU

AND STOCKPI LI NG 10X5- FT X 10-1

M SC L.F. 90. 000
90030B SS BOX PRECAST RC RR LO

PRODUCI NG AND STOCKPI LI NG 10X5

M SC L. F. 4744.000
90030C SS BOX PRECAST RC

DELI VERED 10X5-FT X 10-1 NCH

M SC L. F. 90. 000
90030D SS BOX PRECAST RC RR LO

DELI VERED 10X5- FT

PROPCSAL TOTAL.......

203.870 967159. 28

265. 550 23899. 50

33.190 157453. 36

32. 000 2880. 00

1151392. 14

248. 010 1176559. 44

277.550 24979. 50
14.590 69214. 96
14.590 1313. 10

1272067. 00

235.000 1114840.00

310. 000 27900. 00

31. 000 147064. 00

62. 000 5580. 00

1295384. 00



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 28
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/ 09/ 03

PROPCSAL: 20030909005

BI DDER NO 1: NORTHW ND CONCRETE

BI DDER NO 2: MADI SON CONCRETE PI PE, | NC.

BI DDER NO 3: CREST PRECAST CONCRETE, | NC

BIDDER NO 4: ZENITH TECH., INC

BI DDER NO 5: PHEI FER BROTHERS CONSTRUCTI ON COVMPANI ES

Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
90030 M SC L.F. 4744.000 261.500 1240556.00 338. 000 1603472. 00 0. 000 0. 00

90030A SS BOX PRECAST RC PRODU
AND STOCKPI LI NG 10X5-FT X 10-1

90030 M SC L. F. 90. 000 273. 000 24570. 00 338. 000 30420. 00 0. 000 0.00
90030B SS BOX PRECAST RC RR LO
PRODUCI NG AND STOCKPI LI NG 10X5

90030 M SC L.F. 4744.000 30. 000 142320. 00 29.510 139995. 44 0. 000 0. 00
90030C SS BOX PRECAST RC
DELI VERED 10X5- FT X 10-1 NCH

90030 M SC L.F. 90. 000 30. 000 2700. 00 111.110 9999. 90 0. 000 0. 00
90030D SS BOX PRECAST RC RR LO
DELI VERED 10X5-FT

PROPCSAL TOTAL. . ..... 1410146. 00 1783887. 34 0. 00



DATE 09/ 09/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909007

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 29

LETTI NG DATE: 09/ 09/ 03

40/ M LWAUKEE COUNTY
W GRANGE AVE, NEWBERLIN ROAD - S 108TH ST

STATE PRQJECT(S): 2365-05- 70 LOCATI ON

TYPE OF WORK:
RNO 1: MUSSON BROS., INC.
RNO 2: CAPITOL PAVERS, |INC
RNO 3: STARK ASPHALT..DIV. NORHWEST ASPH. PROD.
RNO 4: W/ BEAUDO N & SONS, |NC.
RNO 5. JAMES CAPE & SONS CO
RNO 6: C W PURPERO, |NC.

Bl DDER NO 1
ESTI MATED UNIT

| TEM DESCRI PTI ON UNN'T  QUANTITY  BID PRICE AMOUNT
CLEARI NG STA. 25. 000 125. 000 3125. 00
GRUBBI NG STA. 25. 000 125. 000 3125. 00
REMOVI NG SMALL Pl PE CULVERTS  EACH 50. 000 75. 000 3750. 00
REMOVI NG PAVENENT S Y. 135. 000 4.500 607. 50
REMOVI NG CURB AND GUTTER L.F. 243. 000 4.000 972.00
REMOVI NG CONCRETE S| DEVWALK S.Y. 31.000 4.500 139. 50
REMOVI NG | NLETS EACH 5. 000 200. 000 1000. 00
REMOVI NG CONCRETE BASES EACH 7.000 50. 000 350. 00
SEALI NG Pl PES EACH 2. 000 80. 000 160. 00
COMVON EXCAVATI ON C.Y. 21545.000 6.750  145428.75
FI NI SH NG ROADVAY LS 1. 000 2000. 000 2000. 00
CRUSHED AGGREGATE BASE COURSE TON  22257. 000 7.600  169153. 20
BREAKER RUN STONE TON 3483. 000 8.900  30998.70
ASPHALTI C MATERI AL FOR TACK CO GAL. 693. 000 1. 400 970. 20
QWP, ASPHALTI C M XTURE TON 6492. 000 0. 350 2272.20
ASPHALTI C MATERI AL FOR PLANT M TON 388. 000 110.000  42680. 00
ASPHALTI C CONCRETE PAVEMENT, T TON 6492. 000 20.550  133410. 60
DENSI TY | NCENTI VE, ASPHALTI C C DOL 4155. 000 1. 000 4155. 00
ASPHALTI C SURF, DRI VEWAYS & FI TON 396. 000 48.400  19166. 40
ASPHALTI C SURFACE, TEMPORARY  TON 2. 000 120. 000 240. 00
CONCRETE PAVEMENT, 6- | NCH S.Y. 215. 000 28. 350 6095. 25
CONCRETE DRI VEWAY, 6- 1 NCH S.Y. 29. 000 30. 500 884. 50
CORRUGATED STEEL CULVERT PIPE, L. F. 350. 000 22. 850 7997. 50
CORRUGATED STEEL CULVERT PIPE, L. F. 194. 000 24. 350 4723. 90
CORRUGATED STEEL CULVERT PIPE, L. F. 70. 000 28. 800 2016. 00

LOCAL RD
M LVWAUKEE
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
225. 000 5625. 00 125. 000 3125. 00
225. 000 5625. 00 125. 000 3125. 00
200. 000 10000. 00 200. 000 10000. 00
6. 000 810. 00 6. 000 810. 00
3. 000 729. 00 3. 000 729. 00
3. 000 93. 00 3. 000 93. 00
125. 000 625. 00 251. 000 1255. 00
175. 000 1225. 00 150. 000 1050. 00
200. 000 400. 00 344.000 688. 00
8.700 187441. 50 8.700 187441. 50
2500. 000 2500. 00 4000. 000 4000. 00
7.890 175607. 73 7.890 175607. 73
9. 000 31347.00 9. 000 31347.00
1.400 970. 20 1.400 970. 20
0. 350 2272. 20 0. 350 2272. 20
110. 000 42680. 00 110. 000 42680. 00
20. 550 133410. 60 20. 550 133410. 60
1. 000 4155. 00 1. 000 4155. 00
48. 400 19166. 40 48. 400 19166. 40
120. 000 240. 00 120. 000 240. 00
25.500 5482. 50 25.500 5482. 50
33.500 971.50 33.500 971.50
25. 000 8750. 00 25. 000 8750. 00
30. 000 5820. 00 30. 000 5820. 00
35. 000 2450. 00 35. 000 2450. 00



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 30
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/ 09/ 03
PROPCSAL: 20030909007
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
52106 CORRUGATED STEEL CULVERT PIPE, L.F. 32. 000 30. 900 988. 80 40. 000 1280. 00 40. 000 1280. 00
52137 CORRUGATED STEEL PIPE ARCH, 24 L.F. 52. 000 31.700 1648. 40 45. 000 2340. 00 45. 000 2340. 00
52138 CORRUGATED STEEL PI PE ARCH, 28 L.F. 74.000 32. 900 2434. 60 50. 000 3700. 00 50. 000 3700. 00
52139 CORRUGATED STEEL PI PE ARCH, 35 L.F. 118. 000 37. 350 4407. 30 55. 000 6490. 00 55. 000 6490. 00
52147 STL APRON ENDW. FCR CLVRT Pl PE EACH 28. 000 110. 000 3080. 00 90. 000 2520. 00 90. 000 2520. 00
52148 STL APRON ENDW. FCR CLVRT Pl PE EACH 12. 000 120. 000 1440. 00 100. 000 1200. 00 100. 000 1200. 00
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 4.000 140. 000 560. 00 120. 000 480. 00 120. 000 480. 00
52150 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000 145. 000 290. 00 130. 000 260. 00 130. 000 260. 00
52163 STL APRON ENDW. FCR PI PE ARCH, EACH 2.000 125. 000 250. 00 100. 000 200. 00 100. 000 200. 00
52164 STL APRON ENDW. FCR PI PE ARCH, EACH 6. 000 150. 000 900. 00 120. 000 720. 00 120. 000 720. 00
52165 STL APRON ENDW. FOR Pl PE ARCH, EACH 10. 000 250. 000 2500. 00 225. 000 2250. 00 225. 000 2250. 00
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH 4.000 530. 000 2120. 00 343. 350 1373.40 515. 000 2060. 00
60120 CONCRETE CURB AND GUTTER, 18-1 L.F. 484. 000 12. 400 6001. 60 8. 500 4114.00 8.500 4114.00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 5602. 000 7.400 41454. 80 8. 000 44816. 00 8. 000 44816. 00
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 1696. 000 2.700 4579. 20 3. 000 5088. 00 3. 000 5088. 00
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 789. 000 47.000 37083. 00 48. 000 37872. 00 50. 000 39450. 00
60826 REINF CONC PIPE, CLASS IIl, SS L.F. 456. 000 48. 400 22070. 40 49. 000 22344. 00 48. 000 21888. 00
60827 REINF CONC PIPE, CLASS III, SS L.F. 182. 000 51. 200 9318. 40 51. 000 9282. 00 57. 000 10374. 00
60828 REINF CONC PIPE, CLASS III, SS L.F. 125. 000 54. 150 6768. 75 55. 000 6875. 00 63. 000 7875. 00
61002 REINF CONC HE, CL HE-I11, SS, L.F. 124. 000 62. 500 7750. 00 82. 000 10168. 00 86. 000 10664. 00
61103 CATCH BASINS, TYPE 3 EACH 24. 000 720. 000 17280. 00 1050. 000 25200. 00 1068. 000 25632. 00
61110 MANHCOLES, TYPE 1 EACH 3. 000 1300. 000 3900. 00 975. 000 2925. 00 988. 000 2964. 00
61121 INLETS, TYPE 1 EACH 12.000 700. 000 8400. 00 750. 000 9000. 00 720. 000 8640. 00
61122 | NLETS, TYPE 3 EACH 5. 000 685. 000 3425. 00 750. 000 3750. 00 732. 000 3660. 00
61128 RECONSTRUCTI NG MANHOLES EACH 1. 000 900. 000 900. 00 675. 000 675. 00 1286. 000 1286. 00
61151 MANHOLE COVERS, TYPE J EACH 5. 000 300. 000 1500. 00 285. 000 1425. 00 215. 000 1075. 00
61161 | NLET COVERS, TYPE A EACH 26. 000 320. 000 8320. 00 350. 000 9100. 00 276. 000 7176. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 9. 000 240. 000 2160. 00 200. 000 1800. 00 733. 000 6597. 00
61210 PI PE UNDERDRAI N, UNPERFORATED, L. F. 39. 000 14. 000 546. 00 10. 000 390. 00 10. 000 390. 00
61211 PI PE UNDERDRAI N, UNPERFORATED, L.F. 51. 000 16. 000 816. 00 10. 000 510. 00 10. 000 510. 00
61212 PI PE UNDERDRAI N, UNPERFORATED, L.F. 2.000 80. 000 160. 00 25.000 50. 00 25. 000 50. 00
61910 MOBI LI ZATI ON LS 1. 000 17500. 000 17500. 00 15000. 000 15000. 00 12000. 000 12000. 00
62001 CONCRETE CORRUGATED MEDI AN S. F. 2360. 000 4.800 11328. 00 5.100 12036. 00 5.100 12036. 00
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 479. 000 6. 000 2874.00 5. 500 2634. 50 5. 500 2634. 50
62505 SALVAGED TOPSO L S.Y. 19033. 000 0. 400 7613. 20 2.000 38066. 00 2.000 38066. 00
62702 MJILCH NG S Y. 20936. 000 0. 100 2093. 60 0.120 2512. 32 0. 100 2093. 60
62811 EROCSI ON BALES, DELI VERED EACH 16. 000 4.500 72.00 5. 000 80. 00 4.500 72.00
62812 EROCSI ON BALES, | NSTALLED EACH 16. 000 4.500 72.00 5. 000 80. 00 4.500 72.00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909007

| TEM
NUMBER | TEM DESCRI PTI ON

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SI LT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY ERCS|
62830 EROCSI ON MAT, DELI VERED, CLASS
62831 EROCSI ON MAT, | NSTALLED, CLASS
62870 | NLET PROTECTION, TYPE A

62872 | NLET PROTECTION, TYPE C

62875 TEMPORARY DI TCH CHECKS, DELIVE
62876 TEMPORARY DI TCH CHECKS, | NSTAL
62880 CULVERT PI PE DI TCH CHECKS
62905 FERTI LI ZER, TYPE B

63009 SEEDI NG M XTURE NO 20

63110 LAWN SCOD

63702 SIGNS, TYPE ||, REFLECTIVE
63827 REMOVI NG SI GNS, TYPE ||

63830 REMOVI NG SMALL SI GN SUPPORTS
64202 FIELD OFFICE, TYPE B

64301 TRAFFI C CONTROL

64310 TRAFFI C CONTROL, ARROW BOARDS
64313 TRAFFI C CONTROL, DRUMS

64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SI GNS

64334 TRAFFI C CONTROL, DETOUR

64343 TRAFFI C CONTROL, DETOUR, SI GNS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI' MRKNG, CHANNELI ZI NG, 8-1N
64706 PVMI' MRKNG, STOP LI NE, 12-1NCH
64710 PVMI MRKNG, STOP LINE, 18-1NCH
64718 PVMI MRKNG, CROSSWALK, 6-1 NCH
64722 PVMI' MRKNG, CROSSWALK, 12-1NCH
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64758 PAVEMENT MARKI NG, WORDS, EPOXY
64766 PVMI MRKNG, DI AGONAL, 8-1 NCH,
64770 PVMI MRKNG, DI AGONAL, 12-1 NCH,
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REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

930.

Bl DDER NO 1

UNI'T
BI D PRI CE

4500.
2259.

N
©

o)
o

NNOTNWWWwNOOOOROORO

© 00

4841.

1201.
2979.
818.
144,
1095.
905.
1767.
340.
360.
188.
1860

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
0. 700 1715. 00
0. 700 1715. 00
0. 050 122.50
70. 000 140. 00
80. 000 240. 00
0. 550 478. 50
0. 550 478. 50
50. 000 1200. 00
30. 000 1020. 00
4. 000 400. 00
4.000 400. 00
60. 000 2040. 00
32. 000 432.00
6. 000 2526. 00
3. 200 5552. 00
15. 800 7656. 68
18. 000 576. 00
18. 000 540. 00
3500. 000 3500. 00
11000. 000 11000. 00
40. 000 400. 00
0. 250 4159. 50
0. 400 2426. 80
0. 100 1825. 50
0. 200 1214. 20
0. 550 2256. 65
250. 000 250. 00
0. 200 3003. 00
0. 300 2979. 00
0. 600 818. 40
2.000 144.00
3.500 1095. 50
3. 200 905. 60
3. 500 1767. 50
85. 000 340. 00
90. 000 360. 00
2.000 188. 00
2.000 1860. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

4000.
3000.

N
©

o)
o

NNOTNWWwHNOOOOROORO

© 00

4841.

1201.
2979.
818.
144,
1095.
905.
1767.
340.
360.
188.
1860



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909007

| TEM
NUMBER

90004

90004

| TEM DESCRI PTI ON

PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE,
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 18X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

TRAFF SI GNAL CABLE, 3 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVE TRAFFI C S| GNALS,
I NTERSECTI ON OF W GRANGE AVE.
M SC

90004B TRAFFI C SI GNALS, | NTERS
OF VEST GRANGE AVENUE & STH 10
M SC

90004C REMOVE TRAFFI C SI GNAL F
INT. OF W GRANGE AVE & S. 110
M SC

90004D TRAFFI C SI GNAL FLASHERS
OF W GRANGE AVE & S. 110TH ST

CONTRACT AND ESTI MATE ENG NEER

poo@orrorrorermoe e
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LS
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1180.
1055.
940.
860.
90.

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

AN
WhWOOOOOOOWW

[e2]

B WA
SOOo bR
Sooow

OCNOOOoORrPOOK

131

4540.

450.

1100.

000

000

450.

1100.

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

AN
WhWOOOOOOOWW

[e2]

B WA
SOOo bR
Sooow

ONOOOoORPOOK

=
w
=

4540.

450.

1100.

000

000

450.

1100.
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00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

w b
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WhWOOOOOOOWW
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450.

1100.

000

000

450.

1100.

00

00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909007

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90031

90033

90365
90545

| TEM DESCRI PTI ON
M SC
90005A | NLET COVERS, SPECI AL
M SC

90005B MANHOLES, 5-FOOT DI AVET
M SC
90005C METAL POSTS, 12-FOOT, R
M SC
90005D METAL POSTS, 14-FOOT, R
M SC
90005E METAL POSTS, 16-FOOT, R

M SC

90005F REMOVI NG PULL BOXES

M SC

90005G ADJUSTI NG SANI TARY MANH
M SC

90005H RECONSTRUCTI NG SANI TARY
M SC

90005J MANHOLE COVER REPLACEME
M SC

90005K WATER MAI N PROTECTI ON
M SC

90030A NONMETALLIC CONDUI T, 3-
DI RECTI ONAL BORE

M SC

90030B PI PE UNDERDRAI N, UNPERF
SPECI AL

M SC

90030C REMOVI NG STORM SEVEER, 1
M SC

90030D CON. CURB & QUTTER, 30-
TYPE D, H GH EARLY STRENGTH

M SC

90031A PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY

M SC

90033A GEOTEXTI LE FABRI C, TYPE
QWP, BASE COURSES

CONCRETE COLLAR

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

S. F.

S.Y.

TON
EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

11.

13.

11.

84.

77.

102.

285.

952.

25.

22257.
5.

. 000

. 000

. 000

000

000

000

. 000

000

000

000

000

000

000

000
000

Bl DDER NO 1

UNI'T

BI D PRI CE

320.

1450.

98.

99.

120.

80.

580.

1480.

270.

680.

24.

15.

14.

12.

000

000

000

250

000

000

000

000

000

000

500

000

000

400

. 600

. 000

. 150
350.

000

320.

6380.

19240.

2970.

2720.

2058.

1155.

1428.

3534.

1523.

75.

3338.
1750.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.00

.00

.75

.00

00

00

00

00

00

00

00

00

00

20

00

55
00

Bl DDER NO 2

UNI'T
BI D PRI CE

375.

1200.

50.

50.

60.

80.

200.

625.

80.

400.

24.

10.

25.

24.

000

000

000

000

000

000

000

000

000

000

500

000

000

300

. 600

. 000

. 150
250.

000

2350.

120.

320.

2200.

8125.

880.

1600.

2058.

770.

2550.

6925.

1523.

125.

3338.
1250.

PAGE:
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00

00

00

00

00

00

00

00

00

00

50

20

00

55
00

Bl DDER NO 3

UNI'T

BI D PRI CE

277.

1301.

98.

99.

120.

80.

733.

1286.

204.

776.

24.

10.

15.

24.

000

000

000

250

000

000

000

000

000

000

500

000

000

300

. 600

. 000

. 120
190.

000

320.

8063.

16718.

2244.

3104.

2058.

770.

1530.

6925.

1523.

50.

2670.
950.

.75

.00

00

00

00

00

00

00

00

00

50

20

00

84
00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909007

| TEM

NUMBER | TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PAGE: 34

LETTI NG DATE: 09/ 09/ 03

90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

Bl DDER NO 1
ESTI MATED UNI'T
QUANTI TY BI D PRI CE AMOUNT
6. 000 26. 000 156. 00
PROPCSAL TOTAL. . ..... 1005115. 37

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
40. 000 240. 00 26. 000 156. 00
1100096. 18 1112840. 45



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909007

euhrnbdE

MJUSSON BRCS., | NC
CAPI TOL PAVERS, | NC
STARK ASPHALT. . DI V. NORHWEST ASPH. PROD.
WM BEAUDO N & SONS,
JAMES CAPE & SONS CO.
C.W PURPERO, | NC

CONTRACT AND ESTI MATE ENG NEER

I NC.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PAGE:

35

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 6

UNI'T
BI D PRI

CE

REMOVI NG SMALL PI PE CULVERTS

REMOVI NG PAVEMENT

REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
REMOVI NG | NLETS
REMOVI NG CONCRETE BASES
SEALI NG PI PES
COVMMON  EXCAVATI ON

FI' NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T

TON

TON

DENSI TY | NCENTI VE, ASPHALTI C C DOL
ASPHALTI C SURF, DRI VEWAYS & FI
ASPHALTI C SURFACE, TEMPORARY
CONCRETE PAVEMENT, 6-1 NCH
CONCRETE DRI VEWAY, 6-1 NCH

CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED

STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE

STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL

CULVERT PI PE,
CULVERT PI PE,
CULVERT PI PE,
CULVERT PI PE,
Pl PE ARCH, 24
Pl PE ARCH, 28
PI PE ARCH, 35

TON
TON
S.

<

rererrrmro
%g.‘”.‘”.‘”.‘”.‘”."".""K

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRI CE
25. 000 125. 000
25. 000 125. 000
50. 000 125. 000
135. 000 6. 250
243. 000 3.750
31. 000 4.700
5. 000 125. 000
7.000 150. 000
2.000 200. 000
21545. 000 11. 400
1. 000 2500. 000
22257. 000 7.900
3483. 000 9. 250
693. 000 1. 250
6492. 000 0. 400
388. 000 130. 000
6492. 000 23.700
4155. 000 1. 000
396. 000 75. 000
2.000 275. 000
215. 000 35. 950
29. 000 36. 700
350. 000 29. 000
194. 000 33.750
70. 000 35. 750
32. 000 37.500
52. 000 41. 000
74.000 43. 500
118. 000 49. 500
28. 000 91. 000
12. 000 100. 000

. 000
. 000
. 000
. 600
. 000
. 300
. 000
. 400
. 350
. 000
. 550
. 000
. 400
. 000
. 000
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

700.
228377.
5000.
206990.
34830.
970.
2272.
42680.
133410.
4155.
19166.
240.
5590.
906.
9450.
5820.
2310.
1376.
2288.
3404.
6018.
3500.
1680.

. 400
. 000
. 540
. 550
. 950
. 220
. 850
. 130
. 410
. 520
. 690
. 810
. 600
. 470
. 030



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909007

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

STL APRON ENDW. FOR CLVRT Pl PE EACH
STL APRON ENDW. FOR CLVRT Pl PE EACH
STL APRON ENDW. FOR PI PE ARCH, EACH
STL APRON ENDW. FOR PI PE ARCH, EACH
STL APRON ENDW. FOR Pl PE ARCH, EACH

RCCP, APRON ENDWALLS, 15-1NCH EACH
CONCRETE CURB AND GUTTER, 18-1 L.F.
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE S| DEWALK, 4-1 NCH S F
REI NF CONC PIPE, CLASS 111, SS L.F.
REINF CONC PIPE, CLASS |11, SS L.F
REINF CONC PIPE, CLASS 111, SS L.F
REINF CONC PIPE, CLASS 111, SS L.F
REINF CONC HE, CL HE-I111, SS, L.F
CATCH BASI NS, TYPE 3 EACH
MANHOLES, TYPE 1 EACH
I NLETS, TYPE 1 EACH
I NLETS, TYPE 3 EACH
RECONSTRUCTI NG MANHCLES EACH
MANHOLE COVERS, TYPE J EACH
INLET COVERS, TYPE A EACH
ADJUSTI NG MANHOLE COVERS EACH

Pl PE UNDERDRAI N, UNPERFORATED, L. F
Pl PE UNDERDRAI N, UNPERFCRATED, L.F
Pl PE UNDERDRAI N, UNPERFCRATED,
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE
SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL EA(
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON WAT, DELI VERED, CLASS S.Y

§5<<mn’m

e
mmm

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
4. 000 115. 000
2.000 120. 000
2.000 91. 000
6. 000 115. 000
10. 000 250. 000
4. 000 343. 350
484. 000 22.800
5602. 000 7.300
1696. 000 3. 500
789. 000 48. 000
456. 000 49. 000
182. 000 51. 000
125. 000 55. 000
124.000 82. 000
24.000 1050. 000
3. 000 975. 000
12. 000 750. 000
5. 000 750. 000
1. 000 675. 000
5. 000 285. 000
26. 000 350. 000
9. 000 200. 000
39. 000 12. 000
51. 000 15. 000
2.000 100. 000
1. 000 18000. 000
2360. 000 4. 250
479. 000 5.150
19033. 000 0. 950
20936. 000 0. 100
16. 000 4. 500
16. 000 4.500
2450. 000 0. 640
2450. 000 0. 550
2450. 000 0. 050
2.000 50. 000
3. 000 60. 000
870. 000 0. 500

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

[N}
COOO0O0ORrRONUIAC

PAGE:

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 6

UNI'T

[e)Né) ]
CUNOOORPOND UL

BI D PRI CE

680
580
050
830

. 390
. 530



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909007

| TEM
NUMBER | TEM DESCRI PTI ON

62831 EROCSI ON MAT, | NSTALLED, CLASS
62870 | NLET PROTECTION, TYPE A

62872 | NLET PROTECTION, TYPE C

62875 TEMPORARY DI TCH CHECKS, DELIVE
62876 TEMPORARY DI TCH CHECKS, | NSTAL
62880 CULVERT PI PE DI TCH CHECKS
62905 FERTI LI ZER, TYPE B

63009 SEEDING M XTURE NO 20

63110 LAWN SCOD

63702 SIGNS, TYPE ||, REFLECTIVE
63827 REMOVI NG SI GNS, TYPE ||

63830 REMOVI NG SMALL SI GN SUPPORTS
64202 FIELD OFFICE, TYPE B

64301 TRAFFI C CONTROL

64310 TRAFFI C CONTROL, ARROW BOARDS
64313 TRAFFI C CONTROL, DRUMS

64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS

64334 TRAFFI C CONTROL, DETOUR

64343 TRAFFI C CONTROL, DETOUR, SIGNS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 8-1N
64706 PVMI MRKNG, STOP LINE, 12-1NCH
64710 PVMI MRKNG, STOP LI NE, 18-1NCH
64718 PVMI MRKNG, CROSSWALK, 6-1 NCH
64722 PVMI MRKNG, CROSSWALK, 12-1NCH
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64758 PAVEMENT MARKI NG, WORDS, EPOXY
64766 PVMI MRKNG, DI AGONAL, 8-1 NCH
64770 PVMI MRKNG, DI AGONAL, 12-1 NCH,
64778 PAVEMENT MARKI NG, CURB, EPOXY
64782 PAVEMENT MARKI NG, CURB RAMP, E
64790 PAVEMENT MARKI NG, | SLAND NOSE
65040 CONSTRUCTI ON STAKI NG, STORM SE
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC

UNI'T

S.Y

EACH
EACH
L. F.
L. F.
EACH
CWI.
LB.

S.Y

S. F.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
870. 000 0. 500
24.000 40. 000
34. 000 25. 000
100. 000 3. 500
100. 000 3. 250
34. 000 34. 000
13. 500 25. 000
421. 000 4.100
1735. 000 2.500
484. 600 13. 980
32. 000 9. 000
30. 000 9. 500
1. 000 5000. 000
1. 000 2259. 690
10. 000 20. 560
16638. 000 0. 270
6067. 000 1.610
18255. 000 0. 050
6071. 000 0. 150
4103. 000 1.180
1. 000 800. 000
15015. 000 0. 080
9930. 000 0. 300
1364. 000 0. 600
72.000 2.000
313. 000 3. 500
283. 000 3. 200
505. 000 3. 500
4.000 85. 000
4. 000 90. 000
94. 000 2.000
930. 000 2.000
130. 000 3. 000
350. 000 3. 000
14.000 40. 000
51. 000 30. 000
6279. 000 0. 800
6279. 000 0. 600

4841.

1201.
2979.
818.
144.
1095.
905.
1767.
340.
360.
188.
1860
390.
1050
560.
1530
5023.
3767.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

3000
2259.

o
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COOCOWWNNONWWWNOOOORrROORO

© 00

w b

4841.

1201.
2979.
818.
144.
1095.
905.
1767.
340.
360.
188.
1860
390.
1050
560.
1530
5023.
3767.
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LETTI NG DATE: 09/ 09/ 03

AMOUNT

Bl DDER NO 6

UNI'T

6038.
2387.

N
=

©
i
COPNWWUNNUIOWWWNOOOTRPOORO!

© 0

w b

BI D PRI CE

. 630

5128,

1201.
3177.
859.
151.
1158.
956.
1868.
359.
380.
198.
1962.
412.
1109.
591.
1616
5337.
3955.



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909007

| TEM

NUMBER

90004

90004

90005

90005

90005

CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 18X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

TRAFF SI GNAL CABLE, 3 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVE TRAFFI C S| GNALS,
| NTERSECTI ON OF W GRANGE AVE.
M SC

90004B TRAFFI C SI GNALS, | NTERS
OF WEST GRANGE AVENUE & STH 10
M SC

90004C REMOVE TRAFFI C SI GNAL F
INT. OF W GRANGE AVE & S. 110
M SC

90004D TRAFFI C SI GNAL FLASHERS
OF W GRANGE AVE & S. 110TH ST

M SC

90005A | NLET COVERS, SPECI AL
M SC

90005B MANHOLES, 5-FOOT DI AVET
M SC

90005C METAL POSTS, 12-FOOT, R

CONTRACT AND ESTI MATE ENG NEER

-
Tn

pogEorrrrrm

TTTTTTTTTQQQQTTT‘TTQ

FrrrrerrErEr e

LS

LS

LS

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
6371. 000 0. 950
32. 000 60. 000
6279. 000 0. 600
474.000 3. 800
317.000 4. 000
318. 000 3. 200
281. 000 13. 000
3. 000 340. 000
7.000 400. 000
5. 000 300. 000
2.000 400. 000
344. 000 0. 500
150. 000 0. 600
289. 000 1. 000
490. 000 1.200
1180. 000 0. 500
1055. 000 0. 800
940. 000 0. 500
860. 000 0. 900
90. 000 2.000
1. 000 1310. 000
1. 000 4540. 000
1. 000 450. 000
1. 000 1100. 000
19. 000 375. 000
3. 000 1200. 000
19. 000 98. 000

450.

1100.

7125.

3600.

1862.

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

400.

=
w
=

4540.

450.

1100.

340.

1900.

98.

oNvoooOoRrRrOO

000

000

000

000

000

AMOUNT

450.

1100.

6460.

5700.

1862.

PAGE:

LETTI NG DATE: 09/ 09/ 03

00

00

00

00

00

Bl DDER NO 6

UNI'T
BI D PRI

WOwoookrkrOoOo!

1383.

4796.

475.

1162.

369.

2614.

103.

CE

410

100

760

730

530

475.

1162.

7025.

7844.

1967.

41

10

44

19

07



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909007

| TEM

NUMBER

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90031

90033

90365
90545
90616

| TEM DESCRI PTI ON
M SC
90005D METAL POSTS, 14-FOOT, R
M SC

90005E METAL POSTS, 16-FOOT, R
M SC

90005F REMOVI NG PULL BOXES

M SC

90005G ADJUSTI NG SANI TARY MANH
M SC

90005H RECONSTRUCTI NG SANI TARY
M SC

90005J MANHOLE COVER REPLACEME
M SC

90005K WATER MAI N PROTECTI ON
M SC

90030A NONMETALLIC CONDUI T, 3-
DI RECTI ONAL BORE

M SC

90030B Pl PE UNDERDRAI N, UNPERF
SPECI AL

M SC

90030C REMOVI NG STORM SEVER, 1
M SC

90030D CON. CURB & QUTTER, 30-
TYPE D, H GH EARLY STRENGTH

M SC

90031A PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY

M SC

90033A GEOTEXTI LE FABRI C, TYPE
QWP, BASE COURSES

CONCRETE COLLAR

MARKER POSTS, FLEXI BLE, FOR CU

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
UNI T QUANTITY BID PRICE AMOUNT
EACH 47.000 99. 250 4664. 75
EACH 2.000 120. 000 240. 00
EACH 4.000 80. 000 320. 00
EACH 11. 000 200. 000 2200. 00
EACH 13. 000 625. 000 8125. 00
EACH 11. 000 80. 000 880. 00
EACH 4.000 400. 000 1600. 00
L.F 84. 000 24.500 2058. 00
L. F. 77.000 20. 000 1540. 00
L. F 102. 000 25. 000 2550. 00
L. F. 285. 000 28. 000 7980. 00
S. F. 952. 000 1. 600 1523. 20
S Y. 25. 000 3. 500 87.50
TON 22257. 000 0. 180 4006. 26
EACH 5. 000 250. 000 1250. 00
EACH 6. 000 26. 000 156. 00
PROPCSAL TOTAL....... 1178427. 08

Bl DDER NO 5

UNI'T

BI D PRI CE

500.

1500.

200.

500.

24.

10.

15.

17.

000

000

000

000

500

000

000

000

. 600

. 000

. 150
500.
26.

000
000

PAGE:

39

LETTI NG DATE: 09/ 09/ 03

AMOUNT

320.

5500.

19500.

2200.

2000.

2058.

770.

1530.

4845.

1523.

150.
3338.
2500.

156.

1214653.

00

00

00

00

00

00

00

00

20

00
55
00
00

67

Bl DDER NO 6
UNI'T

BI D PRI CE AMOUNT
104. 850 4927. 95
126. 780 253. 56
84.520 338. 08
1479. 040 16269. 44
2324. 200 30214. 60
232. 420 2556. 62
739. 520 2958. 08
25. 880 2173.92
26. 410 2033. 57
19. 020 1940. 04
13. 100 3733.50
1.690 1608. 88
10. 060 251.50
0. 400 8902. 80
528. 230 2641. 15
27. 470 164. 82
1416339. 17



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909009

STATE PRQJECT(S): 2748-01-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL AND | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1

UNI'T

BI D PRI CE

PAGE:

40

LETTI NG DATE: 09/ 09/ 03

R NO 1: H GHWAY LANDSCAPERS, | NC.
R NO 2: CAPITOL PAVERS, INC
R NO 3: THE KUEHNE COWPANY, | NC.
R NO 4: JR S CONSTRUCTI ON & LANDSCAPI NG, | NC.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA 27.000
CLEARI NG I.D. 25. 000
GRUBBI NG STA 27.000
GRUBBI NG I.D. 25. 000
MOBI LI ZATI ON LS 1. 000
MULCHI NG S Y. 8900. 000
SI LT FENCE, DELI VERED L. F. 1510. 000
SI LT FENCE, | NSTALLED L. F. 1510. 000
SI LT FENCE MAI NTENANCE L.F. 755. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000
TEMPORARY DI TCH CHECKS, DELIVE L. F. 35. 000
TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 35. 000
SEEDI NG, TEMPORARY LB. 360. 000
TRAFFI C CONTRCL LS 1. 000
PROPCSAL TOTAL. . .....

5000.

LOCATI ON 67/ WAUKESHA COUNTY
PEWAUKEE RD
CTH J
WAUKESHA
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
8100. 00 290. 000 7830. 00
250. 00 10. 000 250. 00
8100. 00 290. 000 7830. 00
250. 00 10. 000 250. 00
8000. 00 10000. 000 10000. 00
1780. 00 0. 130 1157.00
1510. 00 0. 900 1359. 00
1510. 00 0. 900 1359. 00
75.50 0. 900 679. 50
100. 00 100. 000 100. 00
100. 00 100. 000 100. 00
350. 00 10. 000 350. 00
350. 00 10. 000 350. 00
720. 00 3.750 1350. 00
5000. 00 5000. 000 5000. 00
36195. 50 37964. 50

Bl DDER NO 3
UNI' T

BI D PRI CE AMOUNT
290. 000 7830. 00
10. 000 250. 00
290. 000 7830. 00
10. 000 250. 00
5000. 000 5000. 00
0. 350 3115. 00
1.500 2265. 00
1.500 2265. 00
0. 250 188.75
100. 000 100. 00
150. 000 150. 00
8. 000 280. 00
8. 000 280. 00
8. 000 2880. 00
7500. 000 7500. 00
40183. 75



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909009

BI DDER NO 1: HI GHWAY LANDSCAPERS, | NC.

BI DDER NO 2: CAPITOL PAVERS, INC

BI DDER NO 3: THE KUEHNE COVPANY, | NC.

BIDDER NO 4: JR S CONSTRUCTI ON & LANDSCAPI NG, | NC.

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 27.000 500. 000
20102 CLEARI NG I.D. 25. 000 20. 000
20104 GRUBBI NG STA. 27.000 500. 000
20105 GRUBBI NG I.D. 25. 000 20. 000
61910 MOBI LI ZATI ON LS 1. 000 20000. 000
62702 MJILCH NG S Y. 8900. 000 0. 400
62815 SILT FENCE, DELI VERED L.F. 1510. 000 2.500
62816 SILT FENCE, | NSTALLED L.F. 1510. 000 2.500
62817 SILT FENCE MAI NTENANCE L. F. 755. 000 1. 000
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 350. 000
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 35. 000 5. 000
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F. 35. 000 5. 000
63003 SEEDI NG, TEMPORARY LB. 360. 000 5. 000
64301 TRAFFI C CONTROL LS 1. 000 5500. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

Bl DDER NO 5

UNI'T

BI D PRI CE

CELLOLLLLO0LLe000

CELLOLLLLO0OLeO000

e

PAGE:
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Bl DDER NO 6

UNI'T
BI D PRI

CELLOLLLLOLLe000

CE

e

CELLOLLLLO0LLeO00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909010

90008

90520

90521

90522

90565

STATE PROJECT( S)

TYPE OF WORK

CONTRACT AND ESTI MATE ENG NEER

1150- 21- 60

R NO 1 UNI TED PAI NTI NG | NC
R NO 2: MLL COATINGS, INC
R NO 3: PANNEX PAI NTI NG COVPANY
R NO 4: C & L CONTRACTI NG, | NC

| TEM DESCRI PTI ON UNI'T
TEMP PRECAST CONC BARR, CONTR L. F
TEMP PRECAST CONC BARR, CONTR L. F
MOBI LI ZATI ON LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
M SC LS
90004A, STRUCTURE REPAI NTI NG,
ABRASI VE, CLASS C, STRUCTURE B
M SC LS
90004B, STRUCTURE REPAI NTI NG,
ABRASI VE, CLASS C, STRUCTURE B
M SC LS
90004C, STRUCTURE REPAI NTI NG
ABRASI VE, CLASS C, STRUCTURE B
M SC DAY
90008A, PORTABLE CHANGEABLE ME
CONTAI N & COLLECT WASTE MATERI LS
B-5-129
CONTAI N & COLLECT WASTE MATERI LS
B- 5- 130
CONTAI N & COLLECT WASTE MATERI LS
B-5-131
PORTABLE DECONTAM NATI ON FACIL LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

I NC.

ESTI MATED
QUANTI TY

70

. 000

000

. 000

. 000

. 000

. 000

Bl DDER NO 1
UNI'T
BI D PRI CE

60900. 000
101850. 000
46900. 000

150. 000
26100. 000
43650. 000
20100. 000

1500. 000

LOCATI ON 05/ BROAN COUNTY

GREEN BAY - SUAM CO, CTH J

USH 41

BROWN

Bl DDER NO 2
UNI T

AMOUNT BI D PRI CE AMOUNT
5940. 00 10. 000 19800. 00
36300. 00 2. 000 72600. 00
20000. 00 60000. 000 60000. 00
2750. 00 25.000 2750. 00
4350. 00 70. 000 6090. 00
700. 00 0.500 700. 00
113.75 0. 250 113.75
1120. 00 1. 000 560. 00
60900. 00 99050. 000 99050. 00
101850. 00 158050. 000 158050. 00
46900. 00 77050. 000 77050. 00
10500. 00 100. 000 7000. 00
26100. 00 19960. 000 19960. 00
43650. 00 19960. 000 19960. 00
20100. 00 19960. 000 19960. 00
1500. 00 3500. 000 3500. 00

PAGE: 42

LETTI NG DATE: 09/ 09/ 03

LI NEVILLE RD, HAR

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
3. 000 5940. 00

25. 000 2750. 00
100. 000 8700. 00
1. 000 1400. 00
1. 000 455. 00
1. 000 560. 00

65475. 000 65475. 00

26800. 000 26800. 00

300. 000 21000. 00

87000. 000 87000. 00

166000. 000 166000. 00

80000. 000 80000. 00

3500. 000 3500. 00



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 43
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/ 09/ 03

PROPCSAL: 20030909010

PROPCSAL TOTAL....... 382773. 75 567143. 75 647280. 00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909010

CONTRACT AND ESTI MATE ENG NEER

BI DDER NO 1: UNI TED PAINTI NG | NC
BIDDER NO 2: MLL COATINGS, |INC
BI DDER NO 3: PANNEX PAI NTI NG COVPANY
BIDDER NO 4: C & L CONTRACTING I NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
60305 TEMP PRECAST CONC BARR, CONTR L.F
60308 TEMP PRECAST CONC BARR, CONTR L.F
61910 MOBI LI ZATI ON LS
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS
90004 M SC LS
90004A, STRUCTURE REPAI NTI NG
ABRASI VE, CLASS C, STRUCTURE B
90004 M SC LS
90004B, STRUCTURE REPAI NTI NG
ABRASI VE, CLASS C, STRUCTURE B
90004 M SC LS
90004C, STRUCTURE REPAI NTI NG
ABRASI VE, CLASS C, STRUCTURE B
90008 M SC DAY
90008A, PORTABLE CHANGEABLE ME
90520 CONTAIN & COLLECT WASTE MATERI LS
B-5-129
90521 CONTAIN & COLLECT WASTE MATERI LS
B- 5- 130
90522 CONTAIN & COLLECT WASTE MATERI LS
B-5-131
90565 PORTABLE DECONTAM NATION FACIL LS

PROPCSAL TOTAL. . .....

I NC.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
1980. 000 4. 000 7920. 00
36300. 000 1. 000 36300. 00
1. 000 89850. 000 89850. 00
110. 000 30. 000 3300. 00
87.000 100. 000 8700. 00
1400. 000 0. 300 420. 00
455. 000 0. 450 204. 75
560. 000 1. 500 840. 00
1. 000 73950. 000 73950. 00
1. 000 123675. 000 123675. 00
1. 000 56950. 000 56950. 00
70. 000 30. 000 2100. 00
1. 000 73950. 000 73950. 00
1. 000 123675. 000 123675. 00
1. 000 56950. 000 56950. 00
1. 000 2500. 000 2500. 00
661284. 75

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

CEOLLOLLO0

. 000

. 000

. 000

. 000

. 000

. 000

CELLOLLO0

PAGE:

LETTI NG DATE: 09/ 09/ 03

.00

.00

.00

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
Bl D PRI

CELLOLLe0

CE

. 000

. 000

. 000

. 000

. 000

. 000

CELLOLLO0

.00

.00

.00

.00

.00

.00

.00



DATE 09/ 09/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909011

STATE PRQJECT(S): 4050-06- 71

4101-03-71

LOCATI ON

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

45

LETTI NG DATE: 09/ 09/ 03

08/ CALUMET COUNTY
USH 151 - VIL SHERWOOD, S CNTY LINE - STH 55
STH 55, USH 151
CALUMET COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
265. 000 11395. 00 100. 000 4300. 00
265. 000 11395. 00 100. 000 4300. 00
225. 000 5400. 00 200. 000 4800. 00
795. 000 795. 00 795. 000 795. 00
2175. 000 2175. 00 2175. 000 2175. 00
1290. 000 1290. 00 1290. 000 1290. 00
2550. 000 2550. 00 2550. 000 2550. 00
2350. 000 2350. 00 2350. 000 2350. 00
2180. 000 2180. 00 2180. 000 2180. 00
1790. 000 1790. 00 1790. 000 1790. 00
2250. 000 2250. 00 2250. 000 2250. 00
2550. 000 2550. 00 2550. 000 2550. 00
2300. 000 2300. 00 2300. 000 2300. 00
2380. 000 2380. 00 2380. 000 2380. 00
1175. 000 1175.00 1175. 000 1175.00
2500. 000 2500. 00 4500. 000 4500. 00

BI DDER NO 1 B. R AMON & SONS, |NC
Bl DDER NO 2 NORTHEAST ASPHALT, | NC.
BI DDER NO 3 MCC, | NC
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT
20101 CLEARI NG STA. 43. 000 120. 000 5160. 00
20104 GRUBBI NG STA. 43. 000 120. 000 5160. 00
20335 REMOVI NG SVALL PI PE CULVERTS EACH 24. 000 225. 000 5400. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 795. 000 795. 00
870+28
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2175. 000 2175. 00
301+42
20373 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1290. 000 1290. 00
308+24
20374 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2550. 000 2550. 00
349+78
20375 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2350. 000 2350. 00
386+48
20376 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2180. 000 2180. 00
442+96
20377 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1790. 000 1790. 00
702+10
20378 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2250. 000 2250. 00
568+41
20379 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2550. 000 2550. 00
501+48
20380 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2300. 000 2300. 00
493+56
20381 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2380. 000 2380. 00
452+84
20382 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 1175. 000 1175. 00
423+35
20383 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2500. 000 2500. 00



DATE 09/ 09/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030909011
489+92

20384 REMOVI NG OLD STRUCTURE, STATIO LS
571+98

20385 REMOVI NG OLD STRUCTURE, STATIO LS
585+11

20386 REMOVI NG OLD STRUCTURE, STATIO LS
768+85

20401 REMOVI NG PAVEMENT S.

20402 REMOVI NG ASPHALTI C SURFACE S.

20405 REMOVI NG CURB AND GUTTER L.

20408 REMOVI NG MASONRY C.

20411 REMOVI NG GUARDRAI L L.

20416 REMOVI NG | NLETS EA

20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.

20421 REMOVI NG ASPHALTI C SURFACE, M TON

20424 REMOVI NG MARKER POSTS EACH

20494 ABANDONI NG CULVERT PI PES EACH

20501 COWWON EXCAVATI ON CY.

20620 EXCAVATI ON FOR STRUCTURES, CUL LS
C-08-15

20621 EXCAVATI ON FOR STRUCTURES, CUL LS
C-08- 3992

20622 EXCAVATI ON FOR STRUCTURES, CUL LS
C-08-3993

20623 EXCAVATI ON FOR STRUCTURES, CUL LS
C- 08- 3994

20624 EXCAVATI ON FOR STRUCTURES, CUL LS
C-08- 3995

20625 EXCAVATI ON FOR STRUCTURES, CUL LS
C- 08- 3996

20626 EXCAVATI ON FOR STRUCTURES, CUL LS
C-08-3998

20627 EXCAVATI ON FOR STRUCTURES, CUL LS
C- 08- 3255

20628 EXCAVATI ON FOR STRUCTURES, CUL LS
C-08- 3267

20629 EXCAVATI ON FOR STRUCTURES, CUL LS
C- 08- 3268

20801 BORROW EXCAVATI ON CY

20811 SELECTED BORROW EXCAVATI ON CY

21001 STRUCTURE BACKFI LL cCY.

21302 FI NI SH NG ROADWAY, PRQIECT LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

1.

1.

. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
3107.

1.

000
000

000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

1000.

1000.

250.

1900.

1190.

2050.

2150.

2600.

1840.

1980.

2600.

1980.

000

000

000

. 200

500

. 000
. 000
. 990
. 000
. 000
. 100
. 240
. 000
. 300
. 000

000

000

000

000

000

000

000

000

000

. 040
. 600

10.
500.

980
000

1000.

1000.

250.

1467.
33625.
992.
2700.
1765.
150.
4828.
107360.
1058.
600.
10253.
690.

1900.
1190.
2050.
2150.
2600.
1840.
1980.
2600.
1980.
138677.
4950.

22124.
500.

00

00

00

00

00

00

00

1000.

1000.

250.

1900.

1190.

2050.

2150.

2600.

1840.

1980.

2600.

1980.

rOoIvODN

000
000
000
200
880

000
000

. 000
. 000
. 240
. 980
. 000
. 000
. 300
690.

000

000

000

000

000

000

000

000

000

000

. 040
. 600

10.
3215.

980
900

1000.

1000.

250.

1467.
11836.
992.
2700.
1783.
150.
1738.
87648.
825.
600.
10253.
690.

1900.
1190.
2050.
2150.
2600.
1840.
1980.
2600.
1980.
138677.
4950.

22124.
3215.
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00

00

00

00

00

00

00

2200.

2200.

2200.

1900.

1190.

2050.

2150.

2600.

1840.

1980.

2600.

1980.

000

000

000

. 000

350

. 250
. 000
. 000
. 000
. 150
. 710
. 000
. 000
. 750
690.

000

000

000

000

000

000

000

000

000

000

. 200
. 500

10.
3500.

980
000

2200.

2200.

2200.

3335.
58507.
3100.
1200.
1783.
900.
6411.
135696.
825.
600.
14758.
690.

1900.
1190.
2050.
2150.
2600.
1840.
1980.
2600.
1980.
247147.
7125.

22124.
3500.

00

00

00

00

00

00

00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909011

21303

30404
30409
30810
40204
40301
40501
40722
40723
40728
40729
50261
50401
50409
50505
51605
52104
52105
52107
52109
52111
52136
52142
52148
52149
52151
52152
52153
52162
52168
52205
52207
52209
52210
52211
52215
52264
52266
52267
52268

4101-03-71

FI NI SHI NG ROADVWAY, PRQJECT

4050- 06-71

CRUSHED AGGREGATE BASE COURSE
SHAPI NG SHOULDERS

BASE PATCHI NG, ASPHALTI C
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T

DENSI TY | NCENTI VE, ASPHALTIC C

PROFI LE | NDEX | NCENTI VE, ASPH
CONC MASONRY ANCHORS, TYPE S,
CONCRETE MASONRY, CULVERTS
CONCRETE MASONRY, ENDWALLS

HI GH STRENGTH BAR STEEL REI NF.
MEMBRANE WATERPROOF

RUBBERI ZED
CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED
CORRUGATED

STEEL
STEEL
STEEL
STEEL
STEEL
STEEL
STEEL

STL APRON ENDWL
STL APRON ENDWL
STL APRON ENDW.
STL APRON ENDW.
STL APRON ENDWL
STL APRON ENDWL
STL APRON ENDW.

RCCP, CL 111, 24
RCCP, CL II'l, 30
RCCP, CL IIl, 36
RCCP, CL 111, 42
RCCP, CL 111, 48
RCCP, CL III, 72
RCCP,
RCCP,
RCCP,
RCCP,

CULVERT PI PE,
CULVERT PI PE,
CULVERT PI PE,
CULVERT PI PE,
CULVERT PI PE,
PI PE ARCH, 21
PI PE ARCH, 57
FOR CLVRT PI PE
FOR CLVRT PI PE
FOR CLVRT PI PE
FOR CLVRT PI PE
FOR CLVRT PI PE
FOR PI PE ARCH,
FOR PI PE ARCH,
-1 NCH
-1 NCH
-1 NCH

APRON ENDWALLS, 24-1NCH
APRON ENDWALLS, 30-1 NCH
APRON ENDWALLS, 36-1 NCH
APRON ENDWALLS, 42-1NCH

CONTRACT AND ESTI MATE ENG NEER

LS

TON
STA
S.Y.

TON
TON

TON
DOL

sk

w

rrrrerroCo00
mmmmmmm <’

REPORT OF ALL BI DS RECEI VED

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000

500.

000

. 300
. 000
. 000
. 950
. 400
. 000
. 150
. 090
. 000
. 000
. 500
. 000
. 000
. 510
. 000
. 550
. 600
. 500
. 700
. 350
. 100
. 700
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

500.

267910.
10899.
23821.
15105.
24960.

354350.

687810.

273530.
40520.
31810.

7095.

120336.
15088.
17164.

5050.
2346.
4882.
6783.
9834.
2869.
1477.
5089.
390.
820.
2420.
4455,
940.
160.
750.
10147.
8372.
9006.
2120.
2660.
1560.
2640.
2880.
3625.
5580.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

3215.

900

. 880
. 190
. 070
. 860
. 320
. 000
. 770
. 330
. 000
. 000
. 500
. 000
. 000
. 510
. 000
. 550
. 600
. 500
. 700
. 350
. 100
. 700
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

3215.

289196.
9637.
15727.
13674.
19968.
354350.
761358.
294610.
40520.
31810.
7095.
120336.
16400.
17164.
5050.
2346.
4882.
6783.
9834.
2869.
1477.
5089.
390.
820.
2420.
4455,
940.
160.
750.
10147.
8372.
9006.
2120.
2660.
1560.
2640.
2880.
3625.
5580.
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8500.

9
10

42.

0
0

176.

368.

400
0

000

. 400
. 000
500
. 800
. 280
000
. 650
. 650
. 000
. 000
. 500
000
. 000
. 510
. 000
. 250
. 000
. 250
. 500
. 000
. 000
. 000
. 000
. 600
. 350
. 950
. 750
. 600
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

8500.

344980.
15570.
24692.
12720.
17472.

656480.

755910.

283050.
40520.
31810.

7095.

120336.
16400.
17164.

5050.
1950.
4503.
6716.
8470.
2622.
1470.
4410.
444,
986.
3153.
7072.
1731.
175.
1092.
37669.
31122.
25280.
16400.
7700.
7000.
7350.
7650.
15250.
19500.



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909011

| TEM

NUMBER

61803

61910
62101
62203
62501
62505
62702
62811
62812
62815
62816
62817
62819

| TEM DESCRI PTI ON

RCCP, APRON ENDWALLS, 48-1NCH

RCCP, APRON ENDWALLS, 72-1NCH
RCCP HORZ ELLIP, CL HE-111, 24
RCCP HORZ ELLIP, CL HE-111, 29
RCCP HORZ ELLIP, CL HE-111, 34

RCCP HORZ ELLI P, ENDWALLS, 24X
RCCP HORZ ELLIP, ENDWALLS, 29X
SALVAGED CULVERT PI PE, 30-1 NCH
SALV APRON ENDWALLS FOR CLVT P
SALV APRON ENDWALLS FOR CLVT P
STRUCTURAL PLATE PI PE ARCH, 8
CONCRETE CURB AND GUTTER, 36-1
HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP

I NLETS, TYPE 8

INLET COVERS, TYPE MS

ADJUSTI NG MVANHOLE COVERS

STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
MARKER POSTS FOR RI GHT- OF- WAY
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL RQADS
4050- 06-71

MAI NT AND REPAI R OF HAUL ROADS
4101-03-71

MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL

CONTRACT AND ESTI MATE ENG NEER

LS

A LA

rrr

T

ESTI MATED
QUANTI TY

. 000

. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

=
a1 o
o b

CeroOoMPOOO

=
o

Bl DDER NO 1
UNI'T
BI D PRI CE

. 000

. 000
. 930
. 000
. 790

420

. 090

790
790
680
000
140

. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

10.

47750.
5456.
1375.

111390.
15120.
15930.

694.
694.

12444,

18300.
2562.

500.

CeLeoMpOOO

=
o

Bl DDER NO 2
UNI'T
BI D PRI CE

. 000

. 640
. 000
. 220

790
420
100
500
500
800
800
050
000

500.

25798.
2600.
1436.

111390.
15120.
17700.

652.
652.
14640.
14640.
915.
500.

ceeoMpoor

=
o

PAGE:

Bl DDER NO 3
UNI'T
BI D PRI CE

. 000

. 000
. 000
. 000
. 400

550
100
500
500
800
800
050

. 000

LETTI NG DATE: 09/ 09/ 03

500.

64000.
2600.
1045.

197400.

19800.
17700.
652.
652.
14640.
14640.
915.
500.



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909011

| TEM
NUMBER

64303

64313
64323
64326
64505
64506
64602
64618
64626
64636
64710
64718
64778
64790
64901
65050
65080
66501
66502
90004

90004

| TEM DESCRI PTI ON

MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10

SEEDI NG, BORROW PI T M XTURE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PRQIECT
4101-03-71
TRAFFI C CONTRCL,
4050- 06- 71
TRAFFI C CONTRCL,
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-1N
PVMI MRKNG, SAME DAY, 4-1 NCH,
LOCATI NG NO- PASSI NG ZONES

PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG 4-
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, RESURFAC
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, GRADI NG AND SHAPI NG

I NTERSECTI ON, QUI NNEY ROAD, LT
M SC

90004B, GRADI NG AND SHAPI NG

I NTERSECTI ON, QUI NNEY ROAD, RT

PRQJECT

DRUMS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED

49632.
49632.
11616.
154.
296.
172000.
1170.
78000.

S.Y.

rrro
mmm<

5!_!_!_!_!_9;!_!_!_5.
.'"'.'"'.'"'.'"'.'"'9.'"'.'”.'""
=
= o

,_
(7]
=

QUANTI TY

. 000

000
000
000
000
000
000
000
000

. 930
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

2500.
5000.

2000.

~

w

[e2)]
[$)]

2900.

OCNPOOOCORNMNWOOOONRPROOO

000

380
100
500
710
500
129
400
250
000
400
500
000
000
100
300
055
750
450

. 000

000

2000.

18860.
4963.
5808.

263.
740.
22188.
468.

19500.

1115.
204.
2490.
300.
300.

16500.
1174.
4618.

103009.
1876.

650.

2900.

Bl DDER NO 2

UNI'T
BI D PRI CE

N
o
o
o

. 000

380
100
500
000
000
129
400
250
000
400
500
000
000
100
420
063
750
450
. 000

~

w
CrOOOOOANWOOOONNOOO

[e2)]
[$)]

2900. 000

2000.

18860.
4963.
5808.

308.
592.
22188.
468.

19500.

1115.
204.
2490.
300.
300.

16500.
1643.
5289.
4418.
1110.

650.

2900.

PAGE:
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Bl DDER NO 3

UNI'T
BI D PRI CE

2000. 000

380
100
500
000
500
129
400
250
000
400
500
000
000
100
300
055
750
. 450
. 000

~

w
CrO0O0O0OOANWOOOONNOOO

315

3150. 000

2000.

18860.
4963.
5808.

308.
740.
22188.
468.

19500.

1115.
204.
2490.
300.
300.

16500.
1174.
4618.
4418.
1110.
3150.

3150.



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909011

| TEM

NUMBER

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON

M SC

90004C, GRADI NG AND SHAPI NG

I NTERSECTI ON, JOE ROAD, LT

M SC

90004D, GRADI NG AND SHAPI NG

I NTERSECTI ON, CTH F, RT

M SC

90004E, GRADI NG AND SHAPI NG

| NTERSECTI ON, ARTESI AN ROAD, L
M SC

90004F, GRADI NG AND SHAPI NG

I NTERSECTI ON, MJD CREEK ROAD,
M SC

90004G, GRADI NG AND SHAPI NG

I NTERSECTI ON, HI CKORY HI LLS RO
M SC

90004H, GRADI NG AND SHAPI NG

I NTERSECTI ON, MOORE ROAD, LT
M SC

90004J, GRADI NG AND SHAPI NG

I NTERSECTI ON, MOORE ROAD RT
M SC

90004K, GRADI NG AND SHAPI NG

| NTERSECTI ON, CAMPBELL DRI VE,
M SC

90004L, GRADI NG AND SHAPI NG

I NTERSECTI ON, HI LL ROAD, RT
M SC

90004M GRADI NG AND SHAPI NG

I NTERSECTI ON, CTH EE, LT

M SC

90004N, GRADI NG AND SHAPI NG

I NTERSECTI ON, CARNEY ROAD, RT
M SC

90004P, GRADI NG AND SHAPI NG

I NTERSECTI ON, FARO SPRI NGS ROA
M SC

90004Q GRADI NG AND SHAPI NG

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

1000.

1300.

3000.

1000.

1600.

1600.

1300.

1300.

5300.

1300.

1300.

1300.

1300.

000

000

000

000

000

000

000

000

000

000

000

000

000

1000.

1300.

3000.

1000.

1600.

1600.

1300.

1300.

5300.

1300.

1300.

1300.

1300.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

1000.

1300.

3000.

1000.

1600.

1600.

1300.

1300.

5300.

1300.

1300.

1300.

1300.

000

000

000

000

000

000

000

000

000

000

000

000

000

1000.

1300.

3000.

1000.

1600.

1600.

1300.

1300.

5300.

1300.

1300.

1300.

1300.

PAGE:
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00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

2350.

3150.

2600.

2600.

2600.

3150.

2600.

2600.

3150.

3150.

3150.

2600.

2350.

000

000

000

000

000

000

000

000

000

000

000

000

000

2350.

3150.

2600.

2600.

2600.

3150.

2600.

2600.

3150.

3150.

3150.

2600.

2350.

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909011

90004

90004

90004

90004

90004

90004

90004

90005

90005

90030

90030

90331

90332

90333

90334

| NTERSECTI ON, FARO SPRI NGS ROA
M SC

90004R, GRADI NG AND SHAPI NG

I NTERSECTI ON, HARRI SON ROAD, L
M SC

90004S, GRADI NG AND SHAPI NG

I NTERSECTI ON, HARRI SON ROAD, R
M SC

90004T, GRADI NG AND SHAPI NG

I NTERSECTI ON, ERTL ROAD, LT

M SC

90004U, GRADI NG AND SHAPI NG

I NTERSECTI ON, CTH S, RT

M SC

90004V, GRADI NG AND SHAPI NG

I NTERSECTI ON, SOUTH HI GH CLI FF
M SC

90004W EXCAVATI ON FOR STRUCTU
CULVERTS, C-08-3270

M SC

90004X, EXCAVATI ON FOR STRUCTU
CULVERTS, C-08-3271

M SC

90005A, CONSTRUCTI ON STAKI NG,
SUPERELEVATI ON TRANSI Tl ONS

M SC

90005B, STEEL APRON ENDWALLS F
ARCH, 95" X 67"

M SC

90030A, RELAI D REI NFORCED CONC
CULVERT PI PE

M SC

90030B, REMOVI NG SMALL PI PE CU
FOR PI PE EXTENSI ONS

GRADI NG AND SHAPI NG | NTERSECTI
LANE ROAD, RT

GRADI NG AND SHAPI NG | NTERSECTI
I NDI AN ROAD, LT

GRADI NG AND SHAPI NG | NTERSECTI
I NDI AN ROAD, RT

GRADI NG AND SHAPI NG | NTERSECTI
HARBOR ROAD, LT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

LS 1.
LS 1.
LS 1.
LS 1.
LS 1.
LS 1.
LS 1.
EACH 18.
EACH 2.
L.F 94
L. F. 15
LS 1.
LS 1.
LS 1.
LS 1.

000

000

000

000

000

000

000

000

000

. 000

. 000

000

000

000

000

1300.

1200.

1000.

1300.

1000.

4400.

750.

60.

2200.

38.

30.

2300.

1300.

1200.

1000.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1300.

1200.

1000.

1300.

1000.

4400.

750.

1080.

4400.

3572.

450.

2300.

1300.

1200.

1000.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

1300.

1200.

1000.

1300.

1000.

750.

750.

117.

2200.

38.

30.

2300.

1300.

1200.

1000.

000

000

000

000

000

000

000

500

000

000

000

000

000

000

000

1300.

1200.

1000.

1300.

1000.

750.

750.

2115.

4400.

3572.

450.

2300.

1300.

1200.

1000.

PAGE:
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00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

2350.

2600.

2350.

2600.

2350.

750.

750.

60.

1790.

150.

10.

2350.

2350.

2600.

3500.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

2350.

2600.

2350.

2600.

2350.

750.

750.

1080.

3580.

14100.

150.

2350.

2350.

2600.

3500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909011

| TEM

NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 2
UNI'T
BI D PRI CE

PAGE: 52

LETTI NG DATE: 09/ 09/ 03

GRADI NG AND SHAPI NG | NTERSECTI LS
CTH H, RT

GRADI NG AND SHAPI NG | NTERSECTI LS
JEFFERSON ROAD, LT

GRADI NG AND SHAPI NG | NTERSECTI LS
JEFFERSON ROAD, RT

QWP, BASE COURSES TON
MARKER POSTS, FLEXI BLE, FOR CU EACH
ASPHALTI C RUMBLE STRIPS, AT IN S Y.
ON- THE-JOB TRAI NI NG, ASP-1T &R HRS
ON- THE-JOB TRAI NI NG ASP- 1T APP HRS

1. 000

36700. 000
129. 000
100. 000
250. 000
250. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
1000. 000 1000. 00
1600. 000 1600. 00
1000. 000 1000. 00
0. 180 6606. 00
32.780 4228. 62
10. 000 1000. 00
5. 000 1250. 00
5. 000 1250. 00
3003139. 49

1000. 000

1600. 000

1000. 000

. 280
000
860
000
000

gaaNO

1250
1250

3070295.

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
3500. 000 3500. 00
2350. 000 2350. 00
2350. 000 2350. 00
0. 280 10276. 00
32. 000 4128. 00
60. 000 6000. 00
5. 000 1250. 00
5. 000 1250. 00
3998795. 81



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909012

STATE PRQJECT(S): 9995- 00- 31

TYPE OF WORK

ZENI TH TECH., | NC
LUNDA CONSTRUCTI ON COVPANY

N

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

PAGE:

53

LETTI NG DATE: 09/ 09/ 03

38/ MARI NETTE COUNTY

OGDEN ST, CITY MARI NETTE/ MENOM NEE, MENOM NEE

REMOVI NG OLD STRUCTURE, STATIO LS
50+00

REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG GUARDRAI L L.F
REMOVI NG PAVEMENT, BUTT JO NTS S. Y
CONCRETE MASONRY, BRI DGES CY
PREFORMED ELASTOVERIC COWP JO L. F
3-1 NCH

EXPANSI ON DEVI CE, STRUCTURE LS
B- 38- 16

PROTECTI VE SURFACE TREATMENT S.Y
COATED HI GH STR BAR STL REINF, LB,
STRUCTURAL CARBON STEEL LB.
PREPARATI ON, APPROACHES
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

CLEANI NG, APPROACHES

JO NT REPAIR

CURB REPAI R

CONCRETE SURFACE REPAI R
CONCRETE MASONRY, OVERLAY, DEC
CONCRETE MASONRY, OVERLAY, APP
CONCRETE Sl DEWALK, 5-1 NCH
STEEL THRI E BEAM STRUCTURE APP
MOBI LI ZATI ON

FI ELD OFFICE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T DAYS

rooounrnnnnnn
TTI<K<TTI<<<<=<=<

-
nwunun

1. 000

1545. 000
12460. 000
6400. 000
366. 000
178. 000
9. 000
1370. 000
366. 000
88. 000
978. 000
228. 000
87.000
16. 000
108. 000
132. 000
1. 000

1. 000

1. 000
936. 000

LOCATI ON

Bl DDER NO 1

UNI T

BI D PRI CE AMOUNT
20000. 000 20000. 00
20. 000 240. 00
3. 220 425. 04
3. 650 1335. 90
875. 000 35000. 00
20. 000 1760. 00
15000. 000 15000. 00
1. 500 2317.50
1.150 14329. 00
5. 650 36160. 00
43. 000 15738. 00
43. 000 7654. 00
53. 000 477.00
2.000 2740. 00
2.000 732.00
475. 000 41800. 00
18. 500 18093. 00
50. 000 11400. 00
350. 000 30450. 00
350. 000 5600. 00
10. 000 1080. 00
31. 250 4125. 00
18200. 000 18200. 00
1500. 000 1500. 00
2000. 000 2000. 00
1. 000 936. 00

LOCAL ST
MARI NETTE
Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
20000. 000 20000. 00
15. 000 180. 00
3. 220 425.04
4. 000 1464. 00
1000. 000 40000. 00
25. 000 2200. 00
7700. 000 7700. 00
3. 000 4635. 00
0. 750 9345. 00
2.750 17600. 00
10. 000 3660. 00
55. 000 9790. 00
55. 000 495. 00
12. 000 16440. 00
10. 000 3660. 00
225. 000 19800. 00
18. 000 17604. 00
45. 000 10260. 00
400. 000 34800. 00
300. 000 4800. 00
12. 000 1296. 00
31. 250 4125. 00
70600. 000 70600. 00
2000. 000 2000. 00
2000. 000 2000. 00
1. 000 936. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909012

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS

64326 TRAFFI C CONTROL, SI GNS DAYS

64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F.

90004 M SC LS
90004A, SALVAGE AND RESET STEE

90004 M SC LS
90004B, BALANCI NG MOVABLE LEAV

90004 M SC LS
90004C, REMOVI NG CONCRETE FI LL
S| DEWALK

90031 M SC S. F.
90031A, SIDEWALK SLI P RESI STAN
PLATE

90033 M SC S Y.
90033A, REMOVI NG CONCRETE MASO
OVERLAY

PROPCSAL TOTAL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1300. 000

1370. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

46. 000

7. 250

419511.

.00

.50

70

Bl DDER NO 2

UNI'T
BI D PRI CE

72.000

6. 000

486321.

PAGE:
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.00

.00

80

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000

. 000

.00

.00

.00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909013

20373
20401
20402
20411
20412
20420
20610
20611
20612

21001
21302

21303

21304

21305

30404

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1160- 00- 73
1160- 03- 61
1160- 03- 62
1160- 03- 63
TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

JAMES CAPE & SONS CO.

STREU CONSTRUCTI ON CO

RELATI ONSHI P BAR CHART PROGRES
REMOVI NG OLD STRUCTURE, STATI O
1126+35

REMOVI NG OLD STRUCTURE, STATI O
1026+35

REMOVI NG OLD STRUCTURE, STATI O
985+53

REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE
REMOVI NG GUARDRAI L

REMOVI NG FENCE

REMOVI NG ASPHALTI C SURFACE, M
EXCAVATI ON FOR STRUCTURES, BRI
B-37-144

EXCAVATI ON FOR STRUCTURES, BRI
B-37-141

EXCAVATI ON FOR STRUCTURES, BRI
B- 49- 58

STRUCTURE BACKFI LL

FI NI SHI NG ROADVWAY, PRQJECT
1160-00-73

FI NI SHI NG ROADVWAY, PRQIECT
1160-03-61

FI NI SHI NG ROADVWAY, PRQOJECT
1160-03-62

FI NI SHI NG ROADVWAY, PRQIECT
1160-03-63

CRUSHED AGGREGATE BASE COURSE

CY
LS

LS
LS
LS

TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN

ESTI MATED
QUANTI TY

660.
135197.
1785.
. 000
56156.
. 000

84478.

. 000

000
000
000

000

. 000

. 000

. 000
. 000

. 000

. 000

. 000

000

Bl DDER NO 1
UNI'T
Bl D PRI CE

23000. 000
15.500
0. 500
1. 000
1. 000
0. 500
3000. 000
3000. 000
3000. 000

25. 000
1500. 000

1500. 000

1500. 000

1500. 000

7.000

PAGE: 55

LETTI NG DATE: 09/ 09/ 03

LOCATI ON 49/ PORTAGE COUNTY
STEVENS PO NT - MOSI NEE, CTH X - STH 34, SB P

23000
10230
67598.
1785.
98.
28078.
3000
3000
3000

9250
1500

1500

1500

1500

591346.

00

00

00
00

00

00

00

00

I 39
MARATHON, PORTAGE COUNTY

Bl DDER NO 2

UNI T
BI D PRI CE AMOUNT
3000. 000 3000. 00
22000. 000 22000. 00
22000. 000 22000. 00
23000. 000 23000. 00
5. 000 3300. 00
0. 500 67598. 50
1. 000 1785. 00
1. 000 98. 00
0. 500 28078. 00
3000. 000 3000. 00
3000. 000 3000. 00
3000. 000 3000. 00
24. 000 8880. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00

6. 780 572760. 84

Bl DDER NO 3

UNI'T
BI D PRI CE AMOUNT
5000. 000 5000. 00

45000. 000 45000. 00

15.500 10230. 00
0. 500 67598. 50

1. 000 1785. 00

1. 000 98. 00

0. 500 28078. 00
3000. 000 3000. 00
3000. 000 3000. 00
3000. 000 3000. 00
24. 000 8880. 00
3500. 000 3500. 00
1000. 000 1000. 00
1000. 000 1000. 00
1000. 000 1000. 00

6. 780 572760. 84



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909013

4904.

1000.
2016.
3040.
450.
600.
300.
900.
2000.

PAGE:

56

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
6. 750 3780. 00
7.500 7537.50
9.490  430921.92
40. 000 14880. 00
1. 960 4268. 88
0. 560 8560. 16
100. 000 91670. 00
22.610 288639. 26
31.430 79203. 60
1. 000 9800. 00
42. 240 42240. 00
20. 000 65900. 00
17.320 2377949. 40
450. 000 9765. 00
90. 000 25398. 00
10. 000 220. 00
425. 000 326825. 00
5. 000 640. 00
8. 000 352. 00
1.750 3893. 75
0.700 4868. 50
0. 650 95810. 00
70. 000 2730. 00
650. 000 3900. 00
650. 000 3900. 00
600. 000 4800. 00
85. 000 1700. 00
25. 000 2100. 00
20. 000 3040. 00
91. 000 546. 00
367. 000 1101. 00
520. 000 520. 00
595. 000 1190. 00
929. 000 1858. 00
1263. 000 1263. 00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE
30408 SALVAGED CRUSHED AGGREGATE BAS TON 560. 000 6. 750 3780. 00 6. 750
30409 SHAPI NG SHOULDERS STA 1005. 000 7.500 7537. 50 7.500
30420 CABC, OPEN GRADED, NUMBER 2 TON 45408. 000 7.000 317856. 00 8.990
30820 BASE PATCHI NG, CONCRETE S Y. 372. 000 42.160 15683. 52 40. 000
40204 ASPHALTI C MATERI AL FOCR TACK CO GAL. 2178. 000 1. 960 4268. 88 1. 960
40301 QWP, ASPHALTI C M XTURE TON 15286. 000 0. 560 8560. 16 0. 560
40501 ASPHALTI C MATERI AL FOR PLANT M TON 916. 700 100. 000 91670. 00 100. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 12766. 000 22.610 288639. 26 22.610
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 2520. 000 31. 430 79203. 60 31. 430
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 9800. 000 1. 000 9800. 00 1. 000
41103 ASPHALTI C SURFACE, DETOURS TON 1000. 000 42.240 42240. 00 42.240
41508 CONCRETE PAVEMENT, 8-1NCH S.Y 3295. 000 16. 230 53477. 85 15. 640
41511 CONCRETE PAVEMENT, 11-1NCH S. Y. 137295.000 17.400 2388933.00 16. 870
41620 CONCRETE SURFACE DRAI NS CY 21.700 450. 000 9765. 00 300. 000
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 282. 200 85. 760 24201. 47 97. 710
41654 DOWEL BARS EACH 22.000 12. 000 264. 00 10. 000
50201 CONCRETE MASONRY, BRI DGES CY. 769. 000 390. 000 299910. 00 390. 000
50250 CONC MASONRY ANCHORS, TYPE L, EACH 128. 000 8. 000 1024. 00 8. 000
50251 CONC MASONRY ANCHORS, TYPE L, EACH 44.000 8. 000 352. 00 8. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 2225. 000 2. 350 5228. 75 2. 350
50504 H GH STRENGTH BAR STEEL REI NF. LB. 6955. 000 0. 820 5703. 10 0. 820
50511 COATED H GH STR BAR STL REINF, LB. 147400. 000 0.790 116446. 00 0.790
50626 NON-LAM NATED ELASTOMERI C BEAR EACH 39. 000 52. 000 2028. 00 52. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 6. 000 628. 000 3768. 00 628. 000

B-37-144
50641 STEEL DI APHRAGVS, STRUCTURE EACH 6. 000 628. 000 3768. 00 628. 000
B-37-141
50642 STEEL DI APHRAGVS, STRUCTURE EACH 8. 000 613. 000 4904. 00 613. 000
B- 49- 58
50915 CONCRETE SURFACE REPAI R S. F. 20. 000 50. 000 1000. 00 50. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 84. 000 24. 000 2016. 00 24. 000
52103 CORRUGATED STEEL CULVERT PIPE, L.F. 152. 000 20. 000 3040. 00 20. 000
52147 STL APRON ENDW. FOR CLVRT PI PE EACH 6. 000 91. 000 546. 00 75. 000
52151 STL APRON ENDW. FOR CLVRT Pl PE EACH 3. 000 367. 000 1101. 00 200. 000
52152 STL APRON ENDW. FOR CLVRT Pl PE EACH 1. 000 520. 000 520. 00 300. 000
52153 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000 595. 000 1190. 00 450. 000
52155 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000 929. 000 1858. 00 1000. 000
52157 STL APRON ENDW. FOR CLVRT PI PE EACH 1. 000 1263. 000 1263. 00 1200. 000

1200



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909013

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
, APRON ENDWALLS, 24-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
, APRON ENDWALLS, 42-1NCH EACH
, APRON ENDWALLS, 48-1NCH EACH
52405 SALVAGED CULVERT PI PE, 18-INCH L. F
52407 SALVAGED CULVERT PIPE, 24-INCH L. F
52409 SALVAGED CULVERT PIPE, 30-INCH L.F
52412 SALVAGED CULVERT PI PE, 42-INCH L. F
52472 SALV APRON ENDWALLS FOR CLVT P EACH
52474 SALV APRON ENDWALLS FOR CLVT P EACH
60305 TEMP PRECAST CONC BARR, CONTR L.F
60308 TEMP PRECAST CONC BARR, CONTR L.F

60601 RI PRAP CY
60602 HEAVY RI PRAP CY
61121 I NLETS, TYPE 1 EACH
61176 | NLET COVERS, TYPE V EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L.F
61211 PI PE UNDERDRAI N, UNPERFORATED, L.F
61214 Pl PE UNDERDRAI N, UNPERFORATED, L.F
61254 REINF CONC ENDWALLS FOR UNDERD EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F
61408 STEEL PLATE BEAM GUARD, CLASS L.F
61424 PORTABLE CRASH CUSHI ONS EACH
61427 CARTRI DGES FOR PORTABLE CRASH EACH
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61601 WOVEN W RE FENCE L. F.
61610 CHAIN LINK FENCE, 4 FT. L.F
61802 MAI NT AND REPAI R OF HAUL ROADS LS
1160-00-73
61910 MOBI LI ZATI ON LS
62202 ASPHALTI C SHOULDER RUMBLE STRI L. F
62401 WATER MGAL
62703 MJILCH NG TON
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F

62817 SILT FENCE MAI NTENANCE L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

-
RPROomOOENWON

800.
800.

757.

4
97268.
5493.

300.
300.
300.

. 000

000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
702. 000 3510. 00
826. 000 4130. 00
913. 000 2739. 00
1361. 000 2722.00
1517. 000 1517. 00
50. 000 400. 00
50. 000 800. 00
62. 000 496. 00
83. 000 498. 00
200. 000 200. 00
300. 000 300. 00
8. 000 6400. 00
3. 000 2400. 00
35. 000 262.50
38. 000 28766. 00
850. 000 3400. 00
350. 000 1400. 00

0. 890 86568. 52
6. 150 33781. 95
35. 000 5880. 00
88. 000 27808. 00
31. 360 12418. 56
9. 500 16387. 50

4000. 000 8000. 00
1. 000 12.00
50. 000 600. 00
1568. 500 18822. 00
7.750 310. 00
16. 100 933. 80
200. 000 200. 00

205460. 000  205460. 00
0. 110 10007. 69
15. 000 12750. 00

177.990 1245. 93
1. 000 300. 00
2.500 750. 00
1. 000 300. 00

PAGE:

57

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
600. 000 3000. 00
700. 000 3500. 00
800. 000 2400. 00
1000. 000 2000. 00
1500. 000 1500. 00
30. 000 240. 00
30. 000 480. 00
45. 000 360. 00
80. 000 480. 00
200. 000 200. 00
225. 000 225.00
8. 000 6400. 00
3. 000 2400. 00
45. 000 337.50
38. 000 28766. 00
600. 000 2400. 00
300. 000 1200. 00
0. 890 86568. 52
6. 150 33781. 95
40. 000 6720. 00
88. 000 27808. 00
28. 000 11088. 00
9. 250 15956. 25
3500. 000 7000. 00
1. 000 12.00
50. 000 600. 00
1725. 000 20700. 00
4.500 180. 00
39. 500 2291. 00
1000. 000 1000. 00
338500. 000 338500. 00
0. 090 8188. 11
15. 000 12750. 00
200. 000 1400. 00
1. 000 300. 00
1. 000 300. 00
0. 100 30. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

361000.
0

15.
200.

. 000
1
0

1

- 000
.500
-000

000
120
000
000

000
200

300
6400
2400

262.

32551.
3400
1400

87541.

35704
5880

28440

11286

15956
7000

12.

840.

20400

800.
2291.
1000

361000.
10917.
12750

1400
300.
300.

60



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909013

| TEM
NUMBER

| TEM DESCRI PTI ON

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
SO L STABI LI ZER, TYPE B

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

DELI NEATOR POSTS

DELI NEATORS

TEMPORARY DELI NEATORS

WOOD POSTS, 4X6-1NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
WOCD PCSTS, 4X6-1 NCH X 18- FT.
WOCD PCSTS, 4X6-1 NCH X 20- FT.
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE |1

REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C, PRQIECT
1160-00-73

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR, PRQJE
1160-00-73

TRAFFI C CONTROL, DETOUR, SIGNS
TRAFF CNTRL, SURVEIL & MAINT,
1160-00-73

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR

CONTRACT AND ESTI MATE ENG NEER

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
EACH
EACH
LS

DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

350.
21101.
15009.
864.
5154.
13604.
144.
1159.
1159.

. 000

3848.
. 000

54040.
. 000
1075.

000

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

000

. 000
. 000
. 000

. 250
. 000

. 880
. 000
. 500

Bl DDER NO 2

UNI'T
BI D PRI CE

75.
125.
0.

0.
525.
23.
2.

11.

000

. 000
. 000
. 000

. 250
. 000

. 880
. 500
. 900

PAGE:

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 3

UNI'T
BI D PRI CE

. 500
. 000
. 000
. 000
. 000

000
400
000
250
250
400

. 000
. 000
. 000
. 000

. 250
. 000

. 150
. 000
. 900



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909013

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PAVEMENT MARKI NG, ARROWS, TYPE
PVMI MRKNG, DI AGONAL, 24-1 NCH,
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- | N REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A GRADI NG, SHAPI NG & TOPS
MAI NTENANCE CROSSOVER, STA 170
M SC

90004B GRADI NG, SHAPI NG & TOPS
MAI NTENANCE CROSSOVER, STA 183
M SC

90004C GRADI NG, SHAPI NG & TOPS
MAI NTENANCE CROSSOVER, STA 192
M SC

90004D GRADI NG, SHAPI NG & TOPS
MAI NTENANCE CROSSOVER, STA 995
M SC

90004E GRADI NG, SHAPI NG & TOPS
MAI NTENANCE CROSSOVER, STA 109
M SC

90004F SALVAG NG & RESETTI NG P
G RDERS, STRUCTURE B-49-58

M SC

90004G SALVAG NG & RESETTI NG P
G RDERS, STRUCTURE B- 37-141

M SC

90004H SALVAG NG & RESETTI NG P
G RDERS, STRUCTURE B-37-144

CONTRACT AND ESTI MATE ENG NEER

pgroroororr

."".""."".""9.""."".'"'.""9.'"'9.'”.""

ialaliale

n

-
n

LS

LS

LS

LS

LS

LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

124836.
1734.
497.
98394.
1.

73.
97938.
4288.
625.
175.
49325.
49325.
136.
528.

1.

. 000

. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

~
[

\,
a
©

750.

750.

750.

12800.

12000.

12000.

CWPOONNOOWOORrROO

000

000

000

000

000

000

750.

750.

750.

750.

12800.

12000.

12000.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

=
[
o

1500.

1500.

1500.

1500.

12800.

12000.

12000.

CWPOONNOOWOORrROO

000

000

000

000

000

000

000

1500.

1500.

1500.

12800.

12000.

12000.

PAGE:

LETTI NG DATE: 09/ 09/ 03

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

~
a

\,
a
©

750.

750.

750.

6000.

6000.

6000.

CWPOONNOOWOORrROO

000

000

000

000

000

000

750.

750.

750.

750.

6000.

6000.

6000.

00

00

00

00

00

00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909013

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90037

90365

90402

90403

90404
90405

| TEM DESCRI PTI ON

M SC

90005A REMOVI NG DELI NEATOR PGS
M SC

90005B CONSTRUCTI ON STAKI NG, P
UNDERDRAI N QUTFALLS

M SC

90005C REMOVI NG SURFACE DRAI NS
M SC

90005D GRADI NG, SHAPI NG & TOPS
CROSS DRAI N RESTORATI ON

M SC

90005E PORTABLE CHANGEABLE MES
SI GNS, SPECI AL

M SC

90005F CONCRETE MASONRY ANCHOR
NO. 4 BARS

M SC

90005G REMOVI NG FLEXI BLE TUBUL
POSTS

M SC

90030A CULVERT PI PE LI NERS, SP
I NCH

M SC

90030B CULVERT PI PE LI NERS, SP
I NCH

M SC

90030C PAVEMENT MARKI NG, AERI A
ENFORCEMENT BARS, 24-1NCH, WHI
M SC

90030D PAVEMENT MARKI NG, HI GH
PERFORVANCE CONTRAST MARKI NG T
M SC

90037A ROADSI DE MAI NTENANCE
QWP, BASE COURSES

QWP, RURAL CONCRETE PAVEMENT
QWP, PROFI LE | NDEX | NCENTI VE,
QW, PVMI' STRENGTH | NCENTI VE,
RUBBLI ZI NG CONCRETE PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

245.

316.

25.

826.

48.

174.

122.

120.

45.

984.

120766.

14.

82090.

31490.
86652.

000

000

. 000

000

. 000

000

000

000

000

000

000

000

000

000

000

000
000

Bl DDER NO 1

UNI'T

BI D PRI CE

9.

12.

1000.

800.

8000.

55.

190.

990

500

000

000

000

. 000

. 990

000

000

. 500

. 900

. 000

180
000
000
000

. 400

2447.

3950.

5000.

20000.

40000.

6608.

479.

9570.

23180.

540.

355.

98400.

21737.

13930.

82090.

31490.
121312.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

52

00

00

00

50

Bl DDER NO 2

UNI'T
BI D PRI CE

4000.

375.

8000.

50.

200.

55.

PRPROO

000

000

000

. 000

. 000

000

000

. 500

. 900

000

180
000
000
000

. 400

20000.

9375.

40000.

6608.

96.

8700.

24400.

540.

355.

54120.

21737.

13846.

82090.

31490.
121312.

PAGE:

60

LETTI NG DATE: 09/ 09/ 03

00

00

00

00

00

00

00

00

50

Bl DDER NO 3

UNI'T

BI D PRI CE

5.

25.

1000.

800.

8000.

75.

225.

000

000

000

000

000

. 500

. 000

000

000

. 500

. 900

. 000

180
000
000
000

. 423

1225.

7900.

5000.

20000.

40000.

5369.

96.

13050.

27450.

540.

355.

98400.

21737.

13720.

82090.

31490.
123305.

00

00

00

00

00

00

00

00

50



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909013

PAGE: 61

LETTI NG DATE: 09/ 09/ 03

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
90501 QW READY M XED CONC MASONRY F C. Y. 769. 000
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 7390. 000
90778 PAVEMENT MARKI NG, OUTFALL MARK EACH 298. 000
90900 | NCENT/ DI SI NCENT FOR | NTRI M CO DAYS 15. 000

PROPCSAL TOTAL

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
13. 000 9997. 00
1. 000 7390. 00
4.000 1192. 00

IOOOO:OOO 150000. 00

6079076. 90

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
13. 000 9997. 00
1. 000 7390. 00
4.000 1192. 00

10000:000 150000. 00

6173153. 69

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
11. 250 8651. 25
1. 000 7390. 00
5. 000 1490. 00

10000:000 150000. 00

6426535. 25



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909014

STATE PRQJECT(S): 1170-00-73

TYPE OF WORK:

Bl DDER NO 1

UNI'T
BI D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

LOCATI ON 37/ MARATHON

CTH WV | NTERCHANGE, N 32ND AVE -

USH 51

MARATHON COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

COUNTY

PAGE:

62

LETTI NG DATE: 09/ 09/ 03

BI DDER NO 1: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 40. 000
20403 REMOVI NG CURB L. F. 325. 000
20411 REMOVI NG GUARDRAI L L.F. 2760. 000
20418 REMOVI NG PAVEMENT, BUTT JO NTS S. Y. 330. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 785. 000
21131 PREP OF FOUNDATI ON FOR ASPHALT STA 79. 500
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 3430. 000
30419 CABC, OPEN GRADED NUMBER 2 CY. 2.500
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 440. 000
40203 ASPHALTI C MATERI AL FOR TACK CO TON 3. 500
40301 QWP, ASPHALTI C M XTURE TON 8945. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 520. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 8945. 000
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 5725. 000
41011 SALVAGED ASPHALTI C PAVEMENT S Y. 2270. 000
41104 ASPHALTI C SURFACE, SAFETY | SLA TON 13. 000
60102 CONCRETE CURB, TYPE D L. F. 250. 000
60603 GROUTED RI PRAP CY. 18. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 7.000
61201 PI PE UNDERDRAI N, 6-1 NCH L.F. 48. 000
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 10. 000
61254 REINF CONC ENDWALLS FOR UNDERD EACH 1. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 66. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2400. 000
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 7.000
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000
61910 MOBI LI ZATI ON LS 1. 000
62702 MJILCH NG S Y. 430. 000

0.120

COLOOOOLLOOLLO0LLO00LO000R0000

COLLOOOLOOOLLO0LLO00LOO00R0000

W SCONSI N R

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 63
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/ 09/ 03
PROPCSAL: 20030909014
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62811 EROSI ON BALES, DELI VERED EACH 10. 000 6. 000 60. 00 0. 000 0.00 0. 000 0.00
62812 EROSI ON BALES, | NSTALLED EACH 10. 000 6. 000 60. 00 0. 000 0.00 0. 000 0.00
62815 SILT FENCE, DELI VERED L.F. 240. 000 1. 000 240. 00 0. 000 0. 00 0. 000 0. 00
62816 SILT FENCE, | NSTALLED L.F. 240. 000 1. 000 240. 00 0. 000 0. 00 0. 000 0. 00
62817 SILT FENCE MAI NTENANCE L. F. 240. 000 0. 450 108. 00 0. 000 0.00 0. 000 0.00
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 375. 000 375. 00 0. 000 0.00 0. 000 0.00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000 50. 00 0. 000 0. 00 0. 000 0.00
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y. 80. 000 1. 000 80. 00 0. 000 0. 00 0. 000 0.00
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 80. 000 1. 000 80. 00 0. 000 0.00 0. 000 0.00
62880 CULVERT PI PE DI TCH CHECKS EACH 5. 000 50. 000 250. 00 0. 000 0.00 0. 000 0.00
62905 FERTI LI ZER, TYPE B CWI. 3. 500 35. 000 122. 50 0. 000 0. 00 0. 000 0. 00
63003 SEEDI NG, TEMPORARY LB. 10. 000 4.000 40. 00 0. 000 0. 00 0. 000 0. 00
63009 SEEDING M XTURE NO 20 LB. 150. 000 4.500 675. 00 0. 000 0. 00 0. 000 0. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 3. 000 47.000 141. 00 0. 000 0.00 0. 000 0.00
63403 WOOD POSTS, 4X4-1NCH X 14-FT. EACH 2.000 50. 000 100. 00 0. 000 0.00 0. 000 0.00
63410 WOOD POSTS, 4X6-1NCH X 12-FT. EACH 12. 000 50. 000 600. 00 0. 000 0. 00 0. 000 0. 00
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH 24.000 54. 000 1296. 00 0. 000 0. 00 0. 000 0. 00
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH 15. 000 56. 000 840. 00 0. 000 0.00 0. 000 0.00
63413 WOOD POSTS, 4X6-1NCH X 18-FT. EACH 1. 000 60. 000 60. 00 0. 000 0.00 0. 000 0.00
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 394. 830 16. 000 6317. 28 0. 000 0. 00 0. 000 0. 00
63827 REMOVI NG SI GNS, TYPE || EACH 70. 000 20. 000 1400. 00 0. 000 0. 00 0. 000 0. 00
63830 REMOVI NG SMALL SI GN SUPPCRTS  EACH 45. 000 15. 000 675. 00 0. 000 0.00 0. 000 0.00
64202 FIELD OFFICE, TYPE B LS 1. 000 3300. 000 3300. 00 0. 000 0.00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 2900. 000 2900. 00 0. 000 0. 00 0. 000 0. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 3020. 000 1. 000 3020. 00 0. 000 0. 00 0. 000 0. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 231. 000 5. 000 1155. 00 0. 000 0.00 0. 000 0.00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 388. 000 0. 500 194. 00 0. 000 0.00 0. 000 0.00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 218. 000 0. 250 54.50 0. 000 0. 00 0. 000 0. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 1032. 000 0.500 516. 00 0. 000 0. 00 0. 000 0. 00
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 267. 000 12.000 3204. 00 0. 000 0.00 0. 000 0.00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 2900. 000 2900. 00 0. 000 0.00 0. 000 0.00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 1483. 000 0. 200 296. 60 0. 000 0. 00 0. 000 0. 00
64503 GEOTEXTILE FABRIC, TYPE DF S Y. 27.000 3. 000 81. 00 0. 000 0. 00 0. 000 0. 00
64505 GEOTEXTILE FABRIC, TYPE R S.Y 65. 000 3. 500 227.50 0. 000 0.00 0. 000 0.00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F 19898. 000 0. 234 4656. 13 0. 000 0.00 0. 000 0.00
64618 PVMI MRKNG, CHANNELI ZI NG 8-IN L. F. 494. 000 0. 450 222.30 0. 000 0. 00 0. 000 0. 00
64635 PAVEMENT MARKI NG, RAlI SED MARKE EACH 8. 000 132. 000 1056. 00 0. 000 0. 00 0. 000 0. 00
64642 REMOVI NG PAVEMENT MARKI NGS L.F. 2100. 000 0. 500 1050. 00 0. 000 0. 00 0. 000 0.00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909014

| TEM
NUMBER

90005

90005

90005

90005

90005

90037

90405

90712
90778

| TEM DESCRI PTI ON UNI'T

PAVEMENT MARKI NG, ARROWS, TYPE EACH
TEMPORARY PAVEMENT MARKI NG 4- L.F.

SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC LS

90004A GRADI NG, SHAPI NG, AND T

I NTERSECTI ON, ' WA'" RAMWP

M SC LS
90004B GRADI NG, SHAPI NG, AND T

I NTERSECTI ON, 'WC' RAMWP

M SC EACH
90005A GRADI NG, SHAPI NG, AND T

FOR BEAM GUARD ANCHORAGES

M SC EACH
90005B FLEXI BLE TUBULAR DELI NE

BASE

M SC EACH
90005C ABANDONI NG CATTLE PASS

M SC EACH
90005D LOCATI NG CATTLE PASS

M SC EACH
90005E ADJUSTI NG WATER VALVES

M SC STA

90037A PULVERI ZE AND RELAY EXI
PAVED SHOULDER

RUBBLI ZI NG CONCRETE PAVEMENT  S.Y.
TRAFFI C CONTROL, COVERI NG SI GN EACH
PAVEMENT MARKI NG OUTFALL MARK EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

21.

22.

20640.
4.
1.

PROPCSAL TOTAL

. 000

000

. 000

. 000

. 000

000

000

000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

850.

425.

35.

8500.

1200.

100.

273.

000

000

000

000

000

000

. 750
250.
14.

000
000

2975.

735.

8500.
1200.
500.
6006.
36120.
1000.
14.

563271.

00

00

00

00

00

00

00

00

31

Bl DDER NO 2

UNI'T
BI D PRI CE

coo

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

. 000

coo

PAGE:
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.00

.00

.00

.00

.00

.00

.00

.00

.00

Bl DDER NO 3
UNI'T
BI D PRI CE

[eNoNe]

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

coo

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909015

STATE PRQJECT(S): 6160- 04- 60

TYPE OF WORK: BRI DGE PAI NTI NG

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

LOCATI ON

PAGE:

65

LETTI NG DATE: 09/ 09/ 03

01/ ADAVS COUNTY

PETENVELL BRI DGE REPAI NTI NG, NECEDAH -

STH 21
ADAMS COUNTY

BIDDER NO 1 UNI TED PAI NTI NG | NC

BI DDER NO 2: PANNEX PAI NTI NG COVPANY, | NC.
Bl DDER NO 3 C & L CONTRACTI NG, | NC.

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61910 MOBI LI ZATI ON LS
64301 TRAFFI C CONTROL LS
64326 TRAFFI C CONTROL, SI GNS DAYS
90004 M SC LS

90004A, STRUCTURE REPAI NTI NG
BLAST- RECYCLED ABRASI VE, STR

90010 M SC HRS
90010A, LANE RENTAL CHARGE

90560 NEG PRES CONTAIN & COLL WASTE LS
B-1-13

90565 PORTABLE DECONTAM NATION FACIL LS

PROPCSAL

0. 010

1. 000

1. 000

TOTAL. . .....

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
20000. 000 20000. 00
9000. 000 9000. 00
0. 750 500. 25

201720.000  201720. 00

100. 000 1.00
86451. 600 86451. 60
1500. 000 1500. 00

319172. 85

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
16000. 000 16000. 00
1500. 000 1500. 00
2. 000 1334. 00
55465. 000 55465. 00
100. 000 1.00

245500. 000 245500. 00

3500. 000 3500. 00

323300. 00

CTH z
Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
37500. 000 37500. 00
2500. 000 2500. 00
0.500 333.50
200000. 000  200000. 00
100. 000 1.00
175000. 000 175000. 00
1500. 000 1500. 00
416834. 50



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909016
STATE PRQJECT(S): 6290- 05- 73
TYPE OF WORK:
ZENI TH TECH., INC.

LUNDA CONSTRUCTI ON COVPANY
EDWARD KRAEMER & SONS, | NC.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON 49/ PORTAGE

PAGE: 66

LETTI NG DATE: 09/ 09/ 03

RELATI ONSHI P BAR CHART PROGRES
EXCAVATI ON FOR STRUCTURES, BRI
B- 49- 105
EXCAVATI ON FOR
B- 49- 106
EXCAVATI ON FOR
B- 49- 107
EXCAVATI ON FOR
B- 49- 108
EXCAVATI ON FOR
B- 49- 109
EXCAVATI ON FOR
B-49-110
EXCAVATI ON FOR
B-49-111
EXCAVATI ON FOR
B-49-112
STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 11
PRESTRESSED G RDER, | TYPE, 17 M

HI GH STRENGTH BAR STEEL REI NF. KG
COATED HI GH STR BAR STL REI NF, KG
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B- 49- 105

STRUCTURES, BRI

STRUCTURES, BRI LS

STRUCTURES, BRI LS

20614 STRUCTURES, BRI LS

20615 STRUCTURES, BRI

20616 STRUCTURES, BRI

20617 STRUCTURES, BRI
21001
21301
50201
50265
50305
50309
50504
50511
50626
50640

M3

—
(7]

M8
M
M

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
1. 000 650. 000 650. 00
1. 000 2500. 000 2500. 00
1. 000 2500. 000 2500. 00
1. 000 2500. 000 2500. 00
1. 000 2500. 000 2500. 00
1. 000 2250. 000 2250. 00
1. 000 2250. 000 2250. 00
1. 000 3750. 000 3750. 00
1. 000 3750. 000 3750. 00
3890. 000 10. 500 40845. 00
1. 000 250. 000 250. 00
2161. 000 350. 000  756350. 00
4755. 000 2.250 10698. 75
861. 800 295.000  254231.00
1063. 200 360. 000 382752.00
31110. 000 1.150 35776. 50
158720. 000 1.300 206336.00
102. 000 60. 000 6120. 00
12. 000 500. 000 6000. 00

COUNTY
STEVENS PO NT - WAUPACA, CTH B - CTH A
USH 10
PORTAGE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
500. 000 500. 00 2500. 000 2500. 00
8500. 000 8500. 00 6000. 000 6000. 00
8500. 000 8500. 00 6000. 000 6000. 00
8500. 000 8500. 00 5000. 000 5000. 00
8500. 000 8500. 00 5000. 000 5000. 00
8500. 000 8500. 00 2500. 000 2500. 00
8500. 000 8500. 00 2500. 000 2500. 00
12750. 000 12750. 00 6000. 000 6000. 00
12750. 000 12750. 00 6000. 000 6000. 00
10. 500 40845. 00 10. 500 40845. 00
500. 000 500. 00 2000. 000 2000. 00
375. 000 810375. 00 422.000 911942. 00
2.500 11887. 50 3. 200 15216. 00
315. 000 271467. 00 369. 000 318004. 20
375. 000 398700. 00 470.000  499704. 00
1. 000 31110. 00 1.220 37954. 20
1.200 190464. 00 1.390 220620. 80
50. 000 5100. 00 111. 000 11322.00
550. 000 6600. 00 700. 000 8400. 00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909016

| TEM
NUMBER

50644

50645

50646

51030
51605
60404
60602
61201
61211
61433
61910
64220
64301
64506
65065

65066

65067

65068

65069

90002

90002

| TEM DESCRI PTI ON

STEEL DI APHRAGVS,
B- 49- 106
STEEL DI APHRAGVS,
B- 49- 107
STEEL DI APHRAGVS,
B- 49- 108
STEEL DI APHRAGVS,
B- 49- 109
STEEL DI APHRAGVS,
B-49-110
STEEL DI APHRAGVS,
B-49-111

CIP CONC PILING DELIV & DRI VE
RUBBERI ZED MEMBRANE WATERPROOF

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

SLOPE PAVI NG, CONCRETE

HEAVY Rl PRAP

Pl PE UNDERDRAI N, 150 MM

Pl PE UNDERDRAI N, UNPERFORATED,
ANCHOR ASSEMB FOR STEEL PLATE

MOBI LI ZATI ON

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR

CONSTRUCTI ON  STAKI NG,

B- 49- 105

CONSTRUCTI ON  STAKI NG,

B- 49- 106

CONSTRUCTI ON  STAKI NG,

B- 49- 107

CONSTRUCTI ON  STAKI NG,

B- 49- 108

CONSTRUCTI ON  STAKI NG,

B- 49- 109
M SC

90002A ANTI - GRAFFI TI

R-49-12
M SC

90002B MECHANI CALLY STABI LI ZED

STRUCT L
STRUCT L
STRUCT L
STRUCT L

STRUCT L

COATI NG,

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

10.

10.

32.

5418.
. 000
. 000
1390.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

310.

700.

000

000

000

000

000

. 000

. 000

. 000

. 000

000

000

Bl DDER NO 1

UNI'T

BI D PRI CE

500

500.

500.

300.

300.

300.

154000

3500.
6000.
2.

1050

1050.

1050.

1050.

1050.

5.

390.

. 000
000
000
000
000
000
. 250
. 000
. 500
. 500
. 550
. 550
. 000
. 000
000
000
400
. 000
000
000
000
000

500

000

3000.

3000.

9600.

261418.
6160.
18630.
49345.
6256.
3128.
2400.
154000.
3500.
6000.
6552.
1050.

1050.

1050.

1050.

1050.

1705.

273000.

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

550

550.

550.

450.

450.

450.

149000

1500.
6000.
2.

1050

1050.

1050.

1050.

1050.

7.

353.

. 000
000
000
000
000
000
. 000
. 000
. 000
. 500
. 550
. 550
. 000
. 000
000
000
400
. 000
000
000
000
000

000

250

4500.

4500.

14400.

227556.
5280.
13500.
49345.
6256.
3128.
2400.
149000.
1500.
6000.
6552.
1050.

1050.

1050.

1050.

1050.

2170.

247275.
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00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

700

700.

700.

500.

500.

500.

1050.

1050.

1050.

13.

460.

. 000
000
000
000
000
000
. 500
. 000
. 000
. 500
. 550
. 550
. 000
. 000
. 000
. 000
. 400
. 000
. 000
000
000
000

000

000

5000.

5000.

16000.

349461.
7040.
32400.
49345.
6256.
3128.
2176.
97100.
500.
6000.
6552.
1050.

1050.

1050.

1050.

1050.

4030.

322000.

00

00

00

00

00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909016

90002

90003

90004

90004

90004

90004

90004

90501
90502

CONCRETE PANEL WALL
M SC

CONTRACT AND ESTI MATE ENG NEER

90002C ANTI - GRAFFI TTI COATI NG

R-49-13

M SC

90003A COARSE AGGREGATE, NO
M SC

90004A CONSTRUCTI ON STAKI NG,
LAYOUT, B-49-110

M SC

90004B CONSTRUCTI ON STAKI NG,
LAYQUT, B-49-111

M SC

90004C CONSTRUCTI ON STAKI NG,
LAYQUT, B-49-112

M SC

90004D CONSTRUCTI ON STAKI NG,
LAYOUT, R-49-12

M SC

90004E CONSTRUCTI ON STAKI NG,
LAYQUT, R-49-13

LS

LS

LS

LS

LS
S

QW READY M XED CONC MASONRY F M3

QWP, BRDG STRGTH | NCENTI VE CON DOL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

300.

10.

2161.
25932.

PROPCSAL TOTAL

000

000

. 000

. 000

. 000

. 000

. 000

000
000

100.

1050.

1225.

1225.

325.

325.

. 500

000

000

000

000

000

000

. 500
. 000

1650.

1000.

1050.

1225.

1225.

325.

325.

20529.

25932.

2602215.

00

00

00

00

00

00

00

50

00

25

100.

1050.

1225.

1225.

325.

325.

. 000

000

000

000

000

000

000

. 000
. 000

2100.

1000.

1050.

1225.

1225.

325.

325.

21610.

25932.

2662852.
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00

00

00

00

00

00

00

00

00

50

13.

100.

1050.

1225.

1225.

325.

325.

000

000

000

000

000

000

000

. 000
. 000

3900.

1000.

1050.

1225.

1225.

325.

325.

28093.

25932.

3107421.

00

00

00

00

00

00

00

00

00

20



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909017

STATE PROQJIECT(S): 6290- 05- 74

TYPE OF WORK

LUNDA CONSTRUCTI ON COVPANY
ZENI TH TECH., | NC

EDWARD KRAEMER & SONS, | NC.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON 49/ PORTAGE

PAGE: 69

LETTI NG DATE: 09/ 09/ 03

RELATI ONSHI P BAR CHART PROGRES
EXCAVATI ON FOR STRUCTURES, BRI
B-49-113

EXCAVATI ON FOR STRUCTURES
B-49-114

EXCAVATI ON FOR STRUCTURES
B-49-115

EXCAVATI ON FOR STRUCTURES
B-49-116

EXCAVATI ON FOR STRUCTURES
B-49-121

EXCAVATI ON FOR STRUCTURES
B-49- 122

STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

CONCRETE MASONRY, BRI DGES
EXPANSI ON DEVI CE, STRUCTURE
B-49-115

EXPANSI ON DEVI CE, STRUCTURE
B-49-116

PROTECTI VE SURFACE TREATMENT M
PRESTRESSED G RDER, | TYPE, 17 M

HI GH STRENGTH BAR STEEL REI NF. KG
COATED HI GH STR BAR STL REI NF, KG
NON- LAM NATED ELASTOMERI C BEAR EACH
LAM NATED ELASTOMERI C BEARI NG EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-49-113

BRI

BRI LS

BRI LS

20614 BRI LS

20615 BRI LS
21001
21301
50201

50232

M3

M8
LS
50233 LS
50265
50309
50504
50511
50626
50627
50640

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
1. 000 500. 000 500. 00
1. 000 12750. 000 12750. 00
1. 000 12750. 000 12750. 00
1. 000 13800. 000 13800. 00
1. 000 13800. 000 13800. 00
1. 000 8250. 000 8250. 00
1. 000 8250. 000 8250. 00
3388. 000 10. 500 35574. 00
1. 000 500. 000 500. 00
3073. 000 355.000 1090915. 00
1. 000 10500. 000 10500. 00
1. 000 10500. 000 10500. 00
5418. 000 2.500 13545. 00
475. 200 375. 000 178200. 00
75280. 000 0. 950 71516. 00
194500. 000 1.050 204225.00
82. 000 75. 000 6150. 00
16. 000 400. 000 6400. 00
16. 000 450. 000 7200. 00

COUNTY
STEVENS PO NT - WAUPACA, LAKE RD - CTH B
USH 10
PORTAGE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
600. 000 600. 00 1500. 000 1500. 00
3750. 000 3750. 00 6000. 000 6000. 00
3750. 000 3750. 00 6000. 000 6000. 00
4800. 000 4800. 00 9500. 000 9500. 00
4800. 000 4800. 00 13900. 000 13900. 00
2250. 000 2250. 00 5000. 000 5000. 00
2250. 000 2250. 00 5000. 000 5000. 00
10. 500 35574. 00 10. 500 35574. 00
100. 000 100. 00 1500. 000 1500. 00
400. 000 1229200. 00 402. 000 1235346.00
12000. 000 12000.00  14800. 000 14800. 00
12000. 000 12000. 00  14800. 000 14800. 00
1.900 10294. 20 3. 000 16254. 00
360. 000 171072. 00 410. 000 194832. 00
1. 000 75280. 00 1.110 83560. 80
1.200 233400. 00 1.290 250905. 00
80. 000 6560. 00 84. 000 6888. 00
325. 000 5200. 00 340. 000 5440. 00
350. 000 5600. 00 500. 000 8000. 00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909017

| TEM
NUMBER

50644

50645

50646

50647

51020
51030
51605
60404
61201
61211
61433
61910
64220
64301
64503
65065

65066

65067

65068

65069

90004

| TEM DESCRI PTI ON

STEEL DI APHRAGVS, STRUCTURE
B-49-114

STEEL DI APHRAGVS, STRUCTURE
B-49-115, SPANS 1 & 3

STEEL DI APHRAGVS, STRUCTURE
B-49- 115, SPAN 2

STEEL DI APHRAGVS, STRUCTURE
B-49-116, SPAN 1 & 3

STEEL DI APHRAGVS, STRUCTURE
B-49-116, SPAN 2

STEEL DI APHRAGVS, STRUCTURE
B-49-121

STEEL DI APHRAGVS, STRUCTURE
B-49-122

PREBORI NG, CAST | N PLACE CONCR
CIP CONC PILING DELIV & DRI VE
RUBBERI ZED MEMBRANE WATERPROOF

SLOPE PAVI NG, CONCRETE
Pl PE UNDERDRAI N, 150 MM

Pl PE UNDERDRAI N, UNPERFCRATED,
ANCHOR ASSEMB FOR STEEL PLATE

MOBI LI ZATI ON

FI ELD OFFI CE, TYPE C
TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE DF

CONSTRUCTI ON STAKI NG, STRUCT L

B-49-113

CONSTRUCTI ON STAKI NG, STRUCT L

B-49-114

CONSTRUCTI ON STAKI NG, STRUCT L

B-49-115

CONSTRUCTI ON STAKI NG, STRUCT L

B-49-116

CONSTRUCTI ON STAKI NG, STRUCT L

B-49-121
M SC

90004A CONSTRUCTI ON STAKI NG, S

LAYQUT, B-49-122

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

12.

10.

10.

12109.
10888.
. 000
3214.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

000

000

000

000
000

000

. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

450

500.

400.

500.

400.

600.

600.

193700

1500.
2000.
2.

1200

1200.

1200.

1200.

1200.

1200.

. 000
000
000
000
000
000
000
. 000
. 000
. 000
. 000
. 200
. 200
. 000
. 000
000
000
400
. 000
000
000
000
000

000

3000.

4800.

6000.

6000.

24380.
555288.
4440.
80350.
5413.
1191.
1800.
193700.
1500.
2000.
1464.
1200.

1200.

1200.

1200.

1200.

1200.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

350

400.

300.

400.

300.

600.

600.

185000

5000.
2000.
2.

1200

1200.

1200.

1200.

1200.

1200.

. 000
000
000
000
000
000
000
. 000
. 000
. 000
. 000
. 200
. 200
. 000
. 000
000
000
400
. 000
000
000
000
000

000

2400.

3600.

6000.

6000.

24380.
609728.
3700.
86778.
5413.
1191.
1680.
185000.
5000.
2000.
1464.
1200.

1200.

1200.

1200.

1200.

1200.

PAGE:
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LETTI NG DATE: 09/ 09/ 03

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

500

500.

500.

500.

500.

600.

600.

110000
900

2000.
2.

1200

1200.

1200.

1200.

1200.

1200.

. 000
000
000
000
000
000
000
. 000
. 500
. 000
. 000
. 200
. 200
. 000
. 000
. 000
000
400
. 000
000
000
000
000

000

3000.

6000.

6000.

6000.

36570.
800268.
6808.
112490.
5413.
1191.
1608.
110000.
900.
2000.
1464.
1200.

1200.

1200.

1200.

1200.

1200.

00

00

00

00

00

00

00



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 71

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/ 09/ 03
PROPCSAL: 20030909017
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
90501 QW READY M XED CONC MASONRY F M3 3073. 000 10. 000 30730. 00 11. 000 33803. 00 13. 000 39949. 00
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 39814. 000 1. 000 39814. 00 1. 000 39814. 00 1. 000 39814. 00
50308 PRESTRESSED G RDER, | TYPE, 13 M 1521. 040 370. 000 562784. 80 355. 000 539969. 20 456. 190 693883. 24

PROPCSAL TOTAL....... 3252181. 20 3395201. 80 3812359. 44



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909019

STATE PROJECT(S): 7254-05-71

TYPE OF WORK

LUNDA CONSTRUCTI ON COVPANY
ZENI TH TECH., | NC
EDWARD KRAEMER & SONS, | NC.

Eole )

GRUBBI NG STA.
REMOVI NG OLD STRUCTURE, STATIO LS
20+00

COVMMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B-27- 146

BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CY
FI NI SHI NG ROADVWAY, PRQIECT LS
7254-05-71

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT S.Y
PRESTRESSED G RDER, | TYPE, 45 L. F
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-27-146

STL PILING DELIV & DRIVEN, HP L. F
TUBULAR RAILING TYPE F, STRUC LS
B-27- 146

RUBBERI ZED MEMBRANE WATERPROCF S
HEAVY Rl PRAP C

RUZI C CONSTRUCTI ON CO., | NC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

640.

165.
162.
322.
475.
4570
18360
10.

272

10
270

. 000
. 000
. 000

000
. 000
000
000
000
000
000
000
000
. 000

. 000
. 000

. 000
. 000

Bl DDER NO 1
UNI'T
BI D PRI CE

12. 000
14. 000
1200. 000

10. 120
10. 000
69. 700
360. 000
1.500
98. 000
0. 550
0. 650
60. 000
400. 000

14.000
14000. 000

15. 000
42.000

PAGE: 72

LETTI NG DATE: 09/ 09/ 03

LOCATI ON 27/ JACKSON COUNTY

6476.

11500.
58320
483.
46550
2513.
11934.
600.
3200

3808.
14000

150.
11340.

FALLHALL RD, TOWN MANCHESTER

TOM RD
JACKSON COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
295. 000 885. 00
190. 000 570. 00
25500. 000 25500. 00
2. 850 912. 00
7200. 000 7200. 00
12.000 180. 00
14. 000 2660. 00
1200. 000 1200. 00
10. 120 6476. 80
10. 000 200. 00
69. 700 11500. 50
334. 000 54108. 00
1.500 483. 00
91. 000 43225. 00
0. 640 2924. 80
0. 750 13770. 00
60. 000 600. 00
350. 000 2800. 00
33. 000 8976. 00
19100. 000 19100. 00
25. 000 250. 00
49. 000 13230. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE

12.000
14. 000
1200. 000

10. 120
10. 000
69. 700
380. 000
2.500
100. 000
0. 650
0. 750
100. 000
365. 000

20. 000
20000. 000

35. 000
35. 000

6476.

11500
61560
805.
47500
2970
13770
1000
2920

5440
20000

350.
9450



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909019

| TEM
NUMBER

| TEM DESCRI PTI ON

STEEL THRI E BEAM STRUCTURE APP
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELIVE
TEMPCORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

WOOD POSTS, 4X4-1NCH X 12-FT
SIGNS, TYPE ||, REFLECTIVE
REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

7254-05-71

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
SAW NG EXI STI NG PAVEMENT
PREBORI NG STEEL PI LI NG

SAFETY FENCE

PROPCSAL TOTAL

CONTRACT AND ESTI MATE ENG NEER

MGAL

rrroon

nTn<<< % % mTmm<<

rruonon

—
mpug

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1200. 000
500. 000
500. 000

1000. 000

2

230. 000

I
o
S
S

405. 000
1600. 000

46. 000
240. 000
360. 000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
29. 990 989. 67
1899. 000 1899. 00
35460. 000 35460. 00
46. 000 3220. 00
45. 000 180. 00
1. 000 950. 00
0. 150 180. 00
1. 000 500. 00
1. 000 500. 00
0. 070 70. 00
300. 000 600. 00
150. 000 300. 00
1. 000 230. 00
1. 000 230. 00
19. 900 4179. 00
7.990 239.70
7.990 239.70
150. 000 150. 00
4. 440 111.00
7.120 356. 00
50. 000 200. 00
20. 000 240. 00
50. 000 200. 00
50. 000 200. 00
500. 000 500. 00
1750. 000 1750. 00
2.500 1012. 50
0.530 848. 00
5. 000 230. 00
55. 000 13200. 00
3.700 1332. 00

271779. 37

PAGE:

73

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
29. 990 989. 67
1899. 000 1899. 00
49000. 000 49000. 00
46. 000 3220. 00
45. 000 180. 00
1. 000 950. 00
0. 150 180. 00
1. 000 500. 00
1. 000 500. 00
0.070 70. 00
300. 000 600. 00
150. 000 300. 00
1. 000 230. 00
1. 000 230. 00
19. 900 4179. 00
7.990 239.70
7.990 239.70
150. 000 150. 00
4. 440 111.00
7.120 356. 00
50. 000 200. 00
20. 000 240. 00
50. 000 200. 00
50. 000 200. 00
2600. 000 2600. 00
1800. 000 1800. 00
4.550 1842. 75
0.530 848. 00
5. 000 230. 00
83. 000 19920. 00
3.700 1332. 00
310287. 92

Bl DDER NO 3

UNI'T
BI D PRI CE

29.
1899.
25000
46.
45.

1

0

1

1

0
300
150.

350.
1750

1040
848.
138.

27600

1332.

313372



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909019

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 2: ZENITH TECH., INC
BI DDER NO 3: EDWARD KRAEMER & SONS, | NC
BI DDER NO 4: RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 3. 000 295. 000
20104 GRUBBI NG STA. 3. 000 190. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 32000. 000
20+00
20501 COVMMON EXCAVATI ON CY. 320. 000 2. 850
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 15180. 000
B-27-146
20801 BORROW EXCAVATI ON CY. 15. 000 12. 000
21001 STRUCTURE BACKFI LL CY. 190. 000 12.740
21303 FI NI SH NG ROADWAY, PRQIJECT LS 1. 000 1200. 000
7254-05-71
30404 CRUSHED AGGREGATE BASE COURSE TON 640. 000 10. 120
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 20. 000 10. 000
41101 ASPHALTI C SURFACE TON 165. 000 69. 700
50201 CONCRETE MASONRY, BRI DGES CY. 162. 000 423. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 322. 000 2. 050
50305 PRESTRESSED G RDER, | TYPE, 45 L.F. 475. 000 106. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 4570. 000 0. 600
50511 COATED HI GH STR BAR STL REINF, LB. 18360. 000 0.710
50626 NON- LAM NATED ELASTOMERI C BEAR EACH 10. 000 48. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 8. 000 360. 000
B-27- 146
51121 STL PILING DELIV & DRIVEN, HP L. F. 272.000 26. 230
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 21800. 000
B-27- 146
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 10. 000 34. 370
60602 HEAVY RI PRAP CY. 270. 000 38. 960
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 33. 000 29.990
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 1. 000 1899. 000
61910 MOBI LI ZATI ON LS 1. 000 24500. 000
62203 ASPHALTI C FLUMVES S Y. 70. 000 46. 000
62401 WATER MGAL 4.000 45. 000
62501 TOPSOA L S Y. 950. 000 1. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

6476.

11500.
68526.
660.
50350.
2742.
13035.
480.
2880.

7134.
21800.

343.
10519.
989.
1899.
24500.
3220.
180.
950.

Bl DDER NO 5

UNI'T

BI D PRI CE

ee

coo

CELooLeLo0o

coeeooooe

. 000

000
000

000
000
000
000
000
000
000
000
000
000

000
000

000
000
000
000
000
000
000
000

AMOUNT

eee

CELooLeLeL00oo

ce

ceeooooe
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LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 6

UNI'T
BI D PRI

cooooooo00o o000

ee

cooooooo0

CE

. 000
. 000

000

000
000
000
000
000
000
000
000
000

. 000

000
000

000
000
000
000
000
000
000

. 000

oo

eee

CELooLeLo0oo

ceeooooe



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20030909019

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE:

75

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 6
UNI'T
BI D PRI CE

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
62702 MJILCH NG S Y. 1200. 000 0. 150
62815 SILT FENCE, DELI VERED L. F. 500. 000 1. 000
62816 SILT FENCE, | NSTALLED L.F. 500. 000 1. 000
62817 SI LT FENCE MAI NTENANCE L.F. 1000. 000 0. 070
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 150. 000
62824 ERCSI ON MAT, DELI VERED, CLASS S 230. 000 1. 000
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 230. 000 1. 000
62860 TURBI DI TY BARRI ERS S.Y 210. 000 19. 900
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 30. 000 7.990
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 30. 000 7.990
62905 FERTI LI ZER, TYPE B CWr 1. 000 150. 000
63003 SEEDI NG, TEMPORARY LB 25. 000 4.440
63009 SEEDI NG M XTURE NO 20 LB. 50. 000 7.120
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4.000 50. 000
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 20. 000
63827 REMOVI NG SI GNS, TYPE || EACH 4.000 50. 000
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 4.000 50. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 600. 000
64301 TRAFFI C CONTROL LS 1. 000 1750. 000

7254-05-71
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 405. 000 2.630
64601 PAVEMENT MARKI NG, 4-1NCH, PAIN L. F. 1600. 000 0. 550
66501 SAW NG EXI STI NG PAVEMENT L.F. 46. 000 5. 000
90474 PREBORI NG STEEL PI LI NG L.F. 240. 000 148. 000
90637 SAFETY FENCE L. F. 360. 000 3.700

1750:

1065.
880.
230.

35520.

1332.

331837.
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DATE 09/ 09/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909020

61122

66666

STATE PRQJECT(S): 7286-08-71

TYPE OF WORK: HI GHWAY STRUCTURES

ACME CONSTRCTI ON COVPANY
LARSON CONSTRUCTI ON CO., I NC
EDWARD KRAEMER & SONS, | NC.
RUZI C CONSTRUCTI ON CO., | NC.
LUNDA CONSTRUCTI ON COVPANY

REMOVI NG OLD STRUCTURE, STATIO LS
10+00

REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG CURB AND GUTTER L.F
REMOVI NG CONCRETE SI DEWALK S.Y
COVMMON  EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B-61-187

STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF,
STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
CONCRETE CURB AND GUTTER, 30-1
CONCRETE S| DEWALK, 4-1 NCH
CONCRETE S| DEWALK, 6-1 NCH
HEAVY RI PRAP

REI NF CONC PI PE, CLASS IV, SS
REI NF CONC PI PE, CLASS IV, SS
I NLETS, TYPE 3

»
=<

<<

w W

rrFonwnrnorcEnoO0ro0
9 mTm<mmm<m’

T

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

700.
350.
195.
193.

260.

195.
166.
165.
7770
15220

000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000

. 000
. 000
. 500
. 650
. 000
. 000
. 000
. 500
. 250
. 000
. 000
. 000
. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

76

LETTI NG DATE: 09/ 09/ 03

LOCATI ON 61/ TREMPEALEAU COUNTY
CI TY BLAIR, E SECOND ST, TAPPEN CREEK BRI DGE

2600

2486.
49800.
495.
3885.
9893.
12600
900.
4140
4100
812.
1500
1080
300.
1450

LOCAL ST
TREMPEALEAU COUNTY

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
100. 000 200. 00
100. 000 200. 00
8000. 000 8000. 00
2. 000 1400. 00
2.500 875. 00
1.500 292.50
6. 000 1158. 00
4000. 000 4000. 00
10. 000 2600. 00
250. 000 250. 00
14. 500 2827.50
425. 000 70550. 00
3. 000 495. 00
0. 830 6449. 10
0. 830 12632. 60
20. 000 16800. 00
33. 000 990. 00
15. 000 5175. 00
4.000 6560. 00
5.750 1437. 50
43. 000 2150. 00
35. 000 840. 00
46. 000 276. 00
700. 000 1400. 00

Bl DDER NO 3
UNI' T
BI D PRI CE AMOUNT
20. 000 40. 00
20. 000 40. 00
18000. 000 18000. 00
2.000 1400. 00
3. 500 1225. 00
2.500 487. 50
6. 850 1322. 05
7900. 000 7900. 00
13. 000 3380. 00
500. 000 500. 00
15. 500 3022. 50
350. 000 58100. 00
2.500 412.50
0.670 5205. 90
0.770 11719. 40
19. 000 15960. 00
35. 000 1050. 00
17. 500 6037. 50
2.750 4510. 00
3. 250 812.50
45. 000 2250. 00
30. 000 720. 00
45. 000 270. 00
860. 000 1720. 00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20030909020

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

PAGE: 77

LETTI NG DATE: 09/ 09/ 03

61156
61182
61910
62501
62815
62816
62817
62819
62821
62832
62833
62875
62876
62905
63003
63011
64202
64301
64506
66501
90004

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

I NLET COVERS, TYPE HS EACH 2. 000
ADJUSTI NG MANHOLE COVERS EACH 1. 000
MOBI LI ZATI ON LS 1. 000
TOPSO L S.Y 150. 000
SI LT FENCE, DELI VERED L.F 520. 000
SI LT FENCE, | NSTALLED L.F 520. 000
SI LT FENCE MAI NTENANCE L.F 1040. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000
ERCSI ON VAT, DELI VERED, CLASS S.Y. 20. 000
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 20. 000
TEMPCORARY DI TCH CHECKS, DELIVE L. F. 20. 000
TEMPORARY DI TCH CHECKS, | NSTAL L.F. 20. 000
FERTI LI ZER, TYPE B CWI. 0. 100
SEEDI NG, TEMPORARY LB. 5. 000
SEEDI NG M XTURE NO. 40 LB. 5. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRI C, TYPE HR S.Y. 140. 000
SAW NG EXI STI NG PAVEMENT L.F. 72.000
M SC LS 1. 000

TUBULAR RAILING TYPE F, MODI
STRUCTURE B- 61- 187

F

PROPCSAL TOTAL

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
400. 000 800. 00
300. 000 300. 00
12000. 000 12000. 00
3. 000 450. 00
1. 400 728. 00
1. 400 728. 00
0. 010 10. 40
250. 000 250. 00
150. 000 150. 00
1.500 30. 00
1. 500 30. 00
5. 000 100. 00
5. 000 100. 00
100. 000 10. 00
25.000 125. 00
25. 000 125.00
100. 000 100. 00
1750. 000 1750. 00
0. 500 70. 00
5. 000 360. 00
7000. 000 7000. 00
141909. 15

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
325. 000 650. 00
200. 000 200. 00
7500. 000 7500. 00
2.000 300. 00
1. 000 520. 00
1. 000 520. 00
0. 010 10.40
50. 000 50. 00
50. 000 50. 00
1. 000 20. 00
1. 000 20. 00
4.000 80. 00
4.000 80. 00
50. 000 5.00
3. 000 15. 00
5. 000 25.00
300. 000 300. 00
1750. 000 1750. 00
3. 000 420. 00
3. 000 216. 00
11300. 000 11300. 00
171589. 60

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
350. 000 700. 00
200. 000 200. 00
13000. 000 13000. 00
2. 250 337.50
1. 000 520. 00
1. 000 520. 00
0. 010 10. 40
300. 000 300. 00
75.000 75.00
2.500 50. 00
2.500 50. 00
4.500 90. 00
4.500 90. 00
100. 000 10. 00
5. 000 25.00
8. 000 40. 00
350. 000 350. 00
1750. 000 1750. 00
2. 560 358. 40
3. 500 252.00
7000. 000 7000. 00
171813. 15



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909020

BIDDER NO 1: ACME CONSTRCTI ON COVPANY

Bl DDER NO 2: LARSON CONSTRUCTI ON CO., | NC.

Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC.

Bl DDER NO 4: RUZI C CONSTRUCTI ON CO., I NC

Bl DDER NO 5: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 4
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
20101 CLEARI NG STA 2. 000 20. 000
20104 GRUBBI NG STA 2. 000 20. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 11500. 000
10+00
20402 REMOVI NG ASPHALTI C SURFACE S.Y 700. 000 2.000
20405 REMOVI NG CURB AND GUTTER L. F. 350. 000 3. 500
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 195. 000 2.500
20501 COWWON EXCAVATI ON CY. 193. 000 6. 850
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4500. 000
B-61-187

21001 STRUCTURE BACKFI LL cCY. 260. 000 13. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30403 CRUSHED AGGREGATE BASE COURSE C. Y 195. 000 15. 500
50201 CONCRETE MASONRY, BRI DGES CY 166. 000 480. 250
50265 PROTECTI VE SURFACE TREATNMENT S.Y. 165. 000 2.170
50504 H GH STRENGTH BAR STEEL REI NF. LB. 7770. 000 0.610
50511 COATED HI GH STR BAR STL REINF, LB. 15220. 000 0. 740
51121 STL PILING DELIV & DRIVEN, HP L.F. 840. 000 16. 100
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 30. 000 36. 500
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 345. 000 17. 500
60204 CONCRETE S| DEWALK, 4-1NCH S. F. 1640. 000 2. 750
60206 CONCRETE SI DEWALK, 6-1 NCH S. F. 250. 000 3. 250
60602 HEAVY RI PRAP CcY. 50. 000 42. 000
60851 REINF CONC PIPE, CLASS |V, SS, L.F. 24.000 30. 000
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 6. 000 45. 000
61122 | NLETS, TYPE 3 EACH 2.000 860. 000
61156 | NLET COVERS, TYPE H S EACH 2.000 350. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 200. 000
61910 MOBI LI ZATI ON LS 1. 000 10400. 000
62501 TOPSA L S Y. 150. 000 2. 250
62815 SILT FENCE, DELI VERED L. F. 520. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 520. 000 1. 000

3380.

3022.
79721.
358.
4739.
11262.
13524.
1095.
6037.
4510.
812.
2100.
720.
270.
1720.
700.
200.
10400.
337.
520.
520.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

3380.

3022.
74700.
247.
4273.
10045.
12600.
450.
6037.
4510.
812.
2250.
720.
270.
1720.
700.
200.
23500.
337.
520.
520.

LETTI NG DATE: 09/ 09/ 03

eecoo

COLLOOOLOOOLLO0LLL0000

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

eecoo

COLLOOOLOO0LL00LLL0000



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909020

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
62817 SI LT FENCE MAI NTENANCE L.F 1040. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 75. 000
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 20. 000 2.500
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 20. 000 2.500
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 20. 000 4.500
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 20. 000 4.500
62905 FERTI LI ZER, TYPE B CWI. 0. 100 100. 000
63003 SEEDI NG, TEMPORARY LB. 5. 000 5. 000
63011 SEEDING M XTURE NO 40 LB. 5. 000 8. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 800. 000
64301 TRAFFI C CONTROL LS 1. 000 1750. 000
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 140. 000 2.790
66501 SAW NG EXI STI NG PAVEMENT L. F. 72.000 3. 500
90004 M SC LS 1. 000 8975. 000

TUBULAR RAILING TYPE F, MDD F
STRUCTURE B-61-187

PROPCSAL TOTAL.......

179873.

60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

1750:

6500.

LETTI NG DATE: 09/ 09/ 03

AMOUNT

185923.

15

CLLLOLLLOO0LL000

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

CEOLOLLLLO0Le000

.00



DATE 09/ 09/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909021

STATE PRQJECT(S): 7354-03-71

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1 LARSON CONSTRUCTI ON CO., I NC
Bl DDER NO 2 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3 RUZI C CONSTRUCTI ON CO., | NC.
BI DDER NO 4: ACME CONSTRCTI ON COVPANY
BI DDER NO 5 LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA
20104 GRUBBI NG STA
20335 REMOVI NG SMALL PI PE CULVERTS  EACH
20371 REMOVI NG OLD STRUCTURE, STATIO LS
10+00
20501 COVMMON EXCAVATI ON CY
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-61-189
20801 BORROW EXCAVATI ON CY.
21001 STRUCTURE BACKFI LL CY
21301 FI NI SHI NG ROADWAY LS
30403 CRUSHED AGGREGATE BASE COURSE C.Y.
50201 CONCRETE MASONRY, BRI DGES CY
50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50504 H GH STRENGTH BAR STEEL REI NF. LB
50511 COATED HI GH STR BAR STL REINF, LB
51030 CIP CONC PILING DELIV & DRIVE L. F
51340 TUBULAR RAILING TYPE F, STRUC LS
B-61-189
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y.
52003 CULVERT PIPE, CLASS IIl, 18-INL.F
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52601 TEMPORARY STRUCTURE, STATION LS
9+90
60602 HEAVY RI PRAP CY
61910 MOBI LI ZATI ON LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1090
150.
. 000
520.
112.
133.
11650.
1870
520.
. 000

12.
26.
. 000
. 000

100.
. 000

000
000

000
000
000
000
000
000

000
000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

33.
. 000
125.
7300

43.
3300

. 000
. 000
. 000
. 000
. 000
. 000
. 730
. 830
. 300
6300

000

000

000
000

000
000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 80

LETTI NG DATE: 09/ 09/ 03

LOCATI ON 61/ TREMPEALEAU COUNTY

396.

7300.

4300
3300

STH 93 - CTH |, BI G CREEK BRI DGE & APPS
CTH U
TREMPEALEAU COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI' T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
150. 000 150. 00 150. 000 150. 00
150. 000 150. 00 150. 000 150. 00
250. 000 250. 00 250. 000 250. 00
8684. 000 8684. 00 5160. 000 5160. 00
5. 000 5200. 00 5. 000 5200. 00
5000. 000 5000. 00 2200. 000 2200. 00
7.000 7630. 00 7.000 7630. 00
10. 000 1500. 00 10. 000 1500. 00
400. 000 400. 00 500. 000 500. 00
13. 000 6760. 00 13. 000 6760. 00
290. 000 32480. 00 384. 000 43008. 00
2.500 332.50 2.180 289. 94
0. 630 7339. 50 0. 570 6640. 50
0.980 1832. 60 1. 240 2318. 80
20. 650 10738. 00 18. 460 9599. 20
4500. 000 4500. 00 5050. 000 5050. 00
35. 000 420. 00 36. 620 439. 44
19. 000 494. 00 19. 000 494. 00
125. 000 250. 00 125. 000 250. 00
10000. 000 10000. 00 9900. 000 9900. 00
45. 000 4500. 00 50. 330 5033. 00
16000. 000 16000. 00  13900. 000 13900. 00



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 81
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/ 09/ 03
PROPCSAL: 20030909021
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62302 DUST CONTRCOL SURFACE TREATMENT S.Y. 1670. 000 0. 150 250. 50 0. 150 250. 50 0. 150 250. 50
62505 SALVAGED TOPSO L S.Y. 800. 000 1.250 1000. 00 1.250 1000. 00 1.250 1000. 00
62702 MJILCH NG S Y. 2650. 000 0.120 318. 00 0.120 318. 00 0.120 318. 00
62815 SILT FENCE, DELI VERED L.F. 310. 000 1. 000 310. 00 1. 000 310. 00 1. 000 310. 00
62816 SILT FENCE, | NSTALLED L. F. 310. 000 1. 000 310. 00 1. 000 310. 00 1. 000 310. 00
62817 SILT FENCE MAI NTENANCE L. F. 310. 000 0.010 3.10 0.010 3.10 0.010 3.10
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 50. 000 50. 00 50. 000 50. 00 50. 000 50. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 50. 000 100. 00 50. 000 100. 00 50. 000 100. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 40. 000 4. 000 160. 00 4. 000 160. 00 4.000 160. 00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 40. 000 4. 000 160. 00 4.000 160. 00 4.000 160. 00
62905 FERTI LI ZER, TYPE B CWI. 1. 600 45. 000 72.00 45. 000 72.00 45. 000 72.00
63003 SEEDI NG, TEMPORARY LB. 12. 000 2.000 24.00 2.000 24.00 2.000 24.00
63008 SEEDING M XTURE NO 10 LB. 30. 000 3. 000 90. 00 3. 000 90. 00 3. 000 90. 00
63011 SEEDI NG, M XTURE NO. 40 LB. 15. 000 3. 000 45. 00 3. 000 45. 00 3. 000 45. 00
63311 TEMPORARY DELI NEATORS EACH 23. 000 12. 000 276. 00 15. 000 345. 00 12.000 276. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 43. 000 172.00 55. 000 220. 00 45. 000 180. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 23. 000 276. 00 24. 000 288. 00 25. 000 300. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 300. 000 300. 00 400. 000 400. 00 600. 000 600. 00
64301 TRAFFI C CONTROL LS 1. 000 3470. 000 3470. 00 3470. 000 3470. 00 3470. 000 3470. 00
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 200. 000 3. 000 600. 00 2. 480 496. 00 2. 800 560. 00
64507 GEOTEXTILE FABRIC, TYPE C S Y. 1280. 000 2.000 2560. 00 2. 360 3020. 80 2. 000 2560. 00
66501 SAW NG EXI STI NG PAVEMENT L.F 55. 000 3. 000 165. 00 3. 000 165. 00 3. 000 165. 00
90031 M SC S. F 225. 000 7.300 1642. 50 8. 000 1800. 00 19. 880 4473. 00

90031A TEMPORARY SHORI NG

PROPCSAL TOTAL....... 121141.70 137708. 00 141899. 48



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909021

BI DDER NO 1: LARSON CONSTRUCTI ON CO., I NC
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 3: RUZI C CONSTRUCTION CO., I NC
BI DDER NO 4: ACME CONSTRCTI ON COVPANY
BI DDER NO 5: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA. 1. 000 125. 000
20104 GRUBBI NG STA. 1. 000 125. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 1. 000 1000. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 5000. 000
10+00
20501 COVMMON EXCAVATI ON CY. 1040. 000 5. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B-61-189
20801 BORROW EXCAVATI ON CY. 1090. 000 9. 000
21001 STRUCTURE BACKFI LL CY. 150. 000 10. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 800. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 520. 000 12. 750
50201 CONCRETE MASONRY, BRI DGES CY. 112. 000 300. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 133. 000 3. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 11650. 000 0. 500
50511 COATED H GH STR BAR STL REINF, LB. 1870. 000 0. 650
51030 CIP CONC PILING DELIV & DRIVE L. F. 520. 000 20. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4000. 000
B-61-189
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 12. 000 30. 000
52003 CULVERT PIPE, CLASS IIl, 18-IN L. F. 26. 000 25. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 125. 000
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 12000. 000
9+90
60602 HEAVY RI PRAP CY. 100. 000 30. 000
61910 MOBI LI ZATI ON LS 1. 000 11500. 000
62302 DUST CONTROL SURFACE TREATMENT S.Y. 1670. 000 0. 300
62505 SALVAGED TOPSO L S.Y 800. 000 1. 000
62702 MJILCH NG S Y. 2650. 000 0. 400
62815 SILT FENCE, DELI VERED L.F. 310. 000 1. 500
62816 SILT FENCE, | NSTALLED L.F 310. 000 1. 500
62817 SILT FENCE MAI NTENANCE L.F 310. 000 0. 010

1060.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

42.
9500.
. 650

orRrONO

. 000
. 000
. 000
. 000
. 000
. 500
. 500
. 550
. 000
. 000

. 000
. 000
. 000
12000.

000

000
000

000

. 140
. 000
. 000
.010

12000.

4200.
9500.
1085.
1600.
371.
310.
310.

LETTI NG DATE: 09/ 09/ 03

CeLeLoLeeL0oo

eeeo

ceeooooe

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

000
000
000
000
000
000
000
000
000
000

000
000
000
000

000
000
000
000
000
000
000
000
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DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20030909021

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 250. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 150. 000
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 40. 000 5. 000
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 40. 000 5. 000
62905 FERTI LI ZER, TYPE B CWI. 1. 600 60. 000
63003 SEEDI NG, TEMPORARY LB. 12. 000 25. 000
63008 SEEDING M XTURE NO 10 LB. 30. 000 18. 000
63011 SEEDING M XTURE NO 40 LB. 15. 000 20. 000
63311 TEMPORARY DELI NEATORS EACH 23. 000 12. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 40. 000
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 25. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 100. 000
64301 TRAFFI C CONTROL LS 1. 000 3470. 000
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 200. 000 0. 500
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 1280. 000 4.000
66501 SAW NG EXI STI NG PAVEMENT L.F 55. 000 5. 000
90031 M SC S. F 225. 000 40. 000

90031A TEMPORARY SHORI NG

100.
3470.
100.
5120.
275.
9000.

142670.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

LETTI NG DATE: 09/ 09/ 03

AMOUNT

500.
3600.
500.
2560.
192.
4050.

144449,

COLLOOELLOo0LeL00oe

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE
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DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909022

STATE PRQJECT(S): 9100- 05- 60

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON 19/ FLORENCE

PAGE: 84

LETTI NG DATE: 09/ 09/ 03

BI DDER NO 1 NORTHEAST ASPHALT, | NC.

Bl DDER NO 2 B. R AMON & SONS, | NC

Bl DDER NO 3 BACCO CONSTRUCTI ON COMPANY
| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20335 REMOVI NG SMALL PI PE CULVERTS  EACH
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20901 GRANULAR BACKFI LL CY
21131 PREP OF FOUNDATI ON FOR ASPHALT STA
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL
41102 ASPHALTI C SURFACE, PATCHI NG TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
52207 RCCP, CL I, 30-1NCH L.F
52209 RCCP, CL 111, 36-1NCH L.F
52211 RCCP, CL 111, 48-1NCH L.F
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMVES S.Y
62501 TOPSOA L S.Y
62702 MJILCH NG S.Y

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
4.000 170. 900 683. 60
380. 000 1. 960 744. 80
156. 000 1.510 235.56
1290. 000 5. 000 6450. 00
200. 000 8. 000 1600. 00
1922. 000 2.600 4997. 20
1. 000 1. 000 1.00
21400. 000 7.200 154080. 00
16630. 000 1.100 18293. 00
57000. 000 0. 280 15960. 00
3420. 000 95.000  324900. 00
49800. 000 14.860  740028. 00
7200. 000 15. 010 108072. 00
23000. 000 1. 000 23000. 00
290. 000 34. 400 9976. 00
70. 000 73. 250 5127.50
88. 000 50. 320 4428. 16
154. 000 67.330 10368. 82
84. 000 99. 880 8389. 92
2.000 485. 950 971. 90
4. 000 740. 040 2960. 16
2.000 1187. 160 2374.32
156. 000 24. 240 3781. 44
1. 000 1. 000 1.00
1. 000 10398. 360 10398. 36
25. 000 28. 550 713.75
600. 000 2. 000 1200. 00
100. 000 3. 000 300. 00

COUNTY
STH 139 - USH 2
STH 70
FLORENCE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
150. 000 600. 00 520. 000 2080. 00
9. 000 3420. 00 3. 000 1140. 00
2.500 390. 00 4.000 624. 00
9. 000 11610. 00 4. 000 5160. 00
8. 000 1600. 00 10. 000 2000. 00
7.000 13454. 00 8. 000 15376. 00
500. 000 500. 00 5000. 000 5000. 00
7.000 149800. 00 10. 060  215284. 00
0. 950 15798. 50 1. 000 16630. 00
0. 400 22800. 00 0.510 29070. 00
183. 000 625860. 00 190. 000  649800. 00
12.100 602580. 00 18.050  898890. 00
13. 200 95040. 00 20. 220 145584. 00
1. 000 23000. 00 1. 000 23000. 00
60. 000 17400. 00 60. 000 17400. 00
42.000 2940. 00 60. 000 4200. 00
51. 000 4488. 00 80. 000 7040. 00
65. 000 10010. 00 100. 000 15400. 00
100. 000 8400. 00 140. 000 11760. 00
500. 000 1000. 00 620. 000 1240. 00
800. 000 3200. 00 925. 000 3700. 00
1020. 000 2040. 00 1000. 000 2000. 00
28. 240 4405. 44 26. 290 4101. 24
10. 000 10. 00 500. 000 500. 00
8200. 000 8200. 00  50000. 000 50000. 00
50. 000 1250. 00 20. 000 500. 00
2. 000 1200. 00 2.000 1200. 00
1. 000 100. 00 1. 000 100. 00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909022

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

62815 SILT FENCE, DELI VERED L.
62816 SILT FENCE, | NSTALLED L.
62817 SI LT FENCE MAI NTENANCE L.
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EA
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

62822 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62905 FERTI LI ZER, TYPE B awr
63010 SEEDI NG M XTURE NO 30 LB.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L. F
64626 PVMI MRKNG, SAME DAY, 4-INCH L.F
64901 TEMPORARY PAVEMENT MARKING 4- L.F
65080 CONSTRUCTI ON STAKI NG RESURFAC L. F
66501 SAW NG EXI STI NG PAVEMENT L.F
90005 M SC EACH
90005A CULVERT PI PE TRANSI Tl ON
90035 M SC TON
90035A CRUSHED LI MESTONE BASE
90365 QWP, BASE COURSES TON

90375 QWP, NUCLEAR DENSI TY FOR ASPHA TON
90884 ASPHALTIC RUMBLE STRIPS, AT IN S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

10

20400
36650

75

PROPCSAL TOTAL

000
000

000
. 000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
1. 000 200. 00
1. 000 200. 00
1. 000 100. 00
500. 000 500. 00
500. 000 500. 00
1. 000 500. 00
0. 500 250. 00
25. 200 415. 80
3.990 1847. 37
3200. 000 3200. 00
2200. 000 2200. 00
1. 000 150. 00
0. 600 2280. 00
0. 130 28340. 00
0. 280 34832. 00
0. 085 10574. 00
0. 055 5998. 47
4. 000 640. 00
1232. 860 4931. 44
35. 000 350. 00
0. 360 7344.00
0. 180 6597. 00
12. 980 973. 50
1572960. 07

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000

. 190
. 240
. 800

510.
3876.
8796.

810.

1745361.

PAGE:

85

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1.500 300. 00
1.500 300. 00
1. 000 100. 00
500. 000 500. 00
150. 000 150. 00
1. 000 500. 00
1. 000 500. 00
27.500 453.75
4. 250 1967. 75
3000. 000 3000. 00
2200. 000 2200. 00
1. 000 150. 00
0. 600 2280. 00
0. 130 28340. 00
0. 280 34832. 00
0. 085 10574. 00
0. 064 6980. 03
3. 000 480. 00
2600. 000 10400. 00
30. 000 300. 00
0. 230 4692. 00
0. 350 12827. 50
55. 000 4125. 00
2254731. 27



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909023

STATE PROQJECT(S): 1020-09- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GEN CONST AND PCC PVMI AND STRUCTURES

PAGE: 8

6

LETTI NG DATE: 09/ 09/ 03

Bl DDER NO 3
UNI'T
Bl D PRI CE

R NO 1 HOFFMAN CONSTRUCTI ON COVPANY
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3: H JAMES & SONS, |NC
R NO 4 RELI ANCE JO NT VENTURE
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 8. 000
GRUBBI NG STA. 8. 000
REMOVI NG SMVALL PI PE CULVERTS  EACH 18. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
63+88. 00
REMOVI NG ASPHALTI C SURFACE S Y. 2084. 000
REMOVI NG CURB AND GUTTER L. F. 4289. 000
REMOVI NG GUARDRAI L L. F. 934. 000
REMOVI NG | NLETS EACH 6. 000
ABANDONI NG VELLS EACH 1. 000
CLOSI NG CULVERT PI PES EACH 2.000
COMMON EXCAVATI ON C Y. 110697.000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 55- 0202
BORROW EXCAVATI ON C Y. 313332.000
STRUCTURE BACKFI LL CY. 968. 000
FI NI SHI NG ROADWAY LS 1. 000
OBLI TERATI NG OLD ROAD STA. 63. 000
CRUSHED AGGREGATE BASE COURSE TON 56990. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 1246. 000
QWP, ASPHALTI C M XTURE TON 10595. 000
ASPHALTI C VATERI AL FOR PLANT M TON 636. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 2888. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 2455. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 5252. 000
ASPHALTI C SURFACE, TEMPORARY  TON 3807. 000
CONCRETE PAVEMENT, 9 1/2-INCH S.Y. 10838. 000

LOCATI ON

Bl DDER NO 1

UNI T

BI D PRI CE AMOUNT
400. 000 3200. 00
400. 000 3200. 00
400. 000 7200. 00
18000. 000 18000. 00
2.000 4168. 00
3. 000 12867. 00
1. 000 934. 00
200. 000 1200. 00
1600. 000 1600. 00
600. 000 1200. 00

3.200  354230.40
16000. 000 16000. 00

1.200 375998. 40

8. 200 7937. 60
1000. 000 1000. 00
25. 000 1575. 00
8.950 510060. 50
3. 000 3738. 00

1. 000 10595. 00
100. 000 63600. 00
27.650 79853. 20
38. 650 94885. 75
40.740  213966. 48
40. 530 154297.71
23.180  251224.84

55/ ST CRO X COUNTY
HUDSON - MENOMONI E ROAD
I 94
ST CRO X
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
145. 000 1160. 00
145. 000 1160. 00
250. 000 4500. 00
18000. 000 18000. 00
1. 000 2084. 00
2.600 11151. 40
1. 000 934. 00
160. 000 960. 00
1200. 000 1200. 00
450. 000 900. 00
2.400 265672. 80
16000. 000 16000. 00
2.400 751996. 80
15. 000 14520. 00
1000. 000 1000. 00
250. 000 15750. 00
8. 950 510060. 50
3. 000 3738. 00
1. 000 10595. 00
100. 000 63600. 00
27.650 79853. 20
38. 650 94885. 75

40. 740 213966. 48
40. 530 154297.71
23.180 251224. 84

=N
o
S
S

250. 000
1000. 000
1000. 000

16000. 000
2.710

12.000
13500. 000

23. 180

278956
16000

849129
11616
13500
31500.

510060

3738.
10595
63600
79853.
94885.

213966

154297.

251224



DATE 09/ 09/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 87
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/ 09/ 03
PROPCSAL: 20030909023
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
41530 CONCRETE PAVEMENT, 10 1/2-1NCH S. . 27443. 000 25.100 688819. 30 25.100 688819. 30 25.100 688819. 30
41621 CONCRETE PAVEMENT APPROACH SLA S. Y. 364. 000 112.550 40968. 20 112.550 40968. 20 112.550 40968. 20
41665 CONCRETE PAVEMENT GAPS EACH 8. 000 1000. 000 8000. 00 1000. 000 8000. 00 1000. 000 8000. 00
50201 CONCRETE MASONRY, BRI DGES CY. 1306. 000 330. 000  430980. 00 330. 000 430980. 00 330. 000  430980. 00
50265 PROTECTI VE SURFACE TREATMENT  S.. 3070. 000 1.500 4605. 00 1.500 4605. 00 1.500 4605. 00
50504 HI GH STRENGTH BAR STEEL REINF. LB. 13630. 000 0. 420 5724. 60 0. 420 5724. 60 0. 420 5724. 60
50511 COATED HI GH STR BAR STL REINF, LB. 210590. 000 0. 490 103189. 10 0. 490 103189. 10 0. 490 103189. 10
50626 NON-LAM NATED ELASTOMERI C BEAR EACH 39. 000 80. 000 3120. 00 80. 000 3120. 00 80. 000 3120. 00
50640 STEEL DI APHRAGVB, STRUCTURE EACH 48. 000 510. 000 24480. 00 510. 000 24480. 00 510. 000 24480. 00

B- 55- 202

51121 STL PILING DELIV & DRIVEN, HP L. F 2925. 000 14. 000 40950. 00 14. 000 40950. 00 14. 000 40950. 00
51210 TEMPORARY STEEL SHEET PILING S F 1100. 000 5. 000 5500. 00 5. 000 5500. 00 5. 000 5500. 00
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 46. 000 15. 000 690. 00 15. 000 690. 00 15. 000 690. 00
52003 CULVERT PIPE, CLASS Ill, 18-INL.F 354. 000 20. 000 7080. 00 18. 500 6549. 00 20. 000 7080. 00
52005 CULVERT PIPE, CLASS IIl, 24-INL.F. 198. 000 24.000 4752. 00 22.500 4455. 00 23.000 4554. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 16. 000 91. 000 1456. 00 99. 000 1584. 00 82. 000 1312.00
52063 APRON ENDWALLS FOR CULVERT PI P EACH 6. 000 132. 000 792. 00 139. 000 834. 00 106. 000 636. 00
52067 APRON ENDWALLS FOR CULVERT PI P EACH 1. 000 306. 000 306. 00 345. 000 345. 00 245. 000 245. 00
52089 TEMPORARY CULVERT PI PE, 54-1NC L. F. 200. 000 20. 000 4000. 00 63. 000 12600. 00 59. 000 11800. 00
52111 CORRUGATED STEEL CULVERT PIPE, L.F. 41. 000 42.000 1722. 00 36. 800 1508. 80 38. 000 1558. 00
52207 RCCP, CL 111, 30-1NCH L.F. 123. 000 49. 000 6027. 00 45. 600 5608. 80 45. 000 5535. 00
52209 RCCP, CL I, 36-1NCH L. F. 864. 000 63. 000 54432. 00 60. 750 52488. 00 60. 000 51840. 00
52211 RCCP, CL I, 48-1NCH L. F. 68. 000 94. 000 6392. 00 94. 000 6392. 00 94. 000 6392. 00
52212 RCCP, CL 111, 54-1NCH L.F. 196. 000 115. 000 22540. 00 118. 500 23226. 00 211. 000 41356. 00
52236 RCCP, CL 1V, 54-1NCH L.F. 350. 000 132. 000 46200. 00 134. 000 46900. 00 149. 000 52150. 00
52237 RCCP, CL 1V, 60-1NCH L. F. 662. 000 153. 000 101286. 00 166. 500 110223. 00 167. 000 110554. 00
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH 17.000 282. 000 4794. 00 400. 000 6800. 00 375. 000 6375. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 1. 000 422.000 422.00 505. 000 505. 00 485. 000 485. 00
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 2.000 462. 000 924. 00 555. 000 1110. 00 530. 000 1060. 00
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH 12. 000 694. 000 8328. 00 815. 000 9780. 00 795. 000 9540. 00
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH 2.000 923. 000 1846. 00 1065. 000 2130. 00 1060. 000 2120. 00
52270 RCCP, APRON ENDWALLS, 54-1NCH EACH 8. 000 1612. 000 12896. 00 1800. 000 14400. 00 1795. 000 14360. 00
52271 RCCP, APRON ENDWALLS, 60-1NCH EACH 4.000 1908. 000 7632. 00 2090. 000 8360. 00 2085. 000 8340. 00
60160 CONCRETE CURB AND GUTTER, 36-1 L.F. 7378. 000 9. 400 69353. 20 9. 400 69353. 20 9. 400 69353. 20
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 3254. 000 9. 400 30587. 60 9. 400 30587. 60 9. 400 30587. 60
60204 CONCRETE S| DEWALK, 4-1 NCH S. F. 8184. 000 2.700 22096. 80 2.700 22096. 80 2.700 22096. 80
60224 CONCRETE SAFETY | SLANDS S. F. 1047. 000 4.400 4606. 80 4.400 4606. 80 4.400 4606. 80
60305 TEMP PRECAST CONC BARR, CONTR L.F. 770. 000 8. 000 6160. 00 8. 000 6160. 00 8. 000 6160. 00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909023

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
TEMP PRECAST CONC BARR, CONTR L. F.
SLOPE PAVI NG, CRUSHED AGGREGAT S.Y.
Rl PRAP CY.
HEAVY Rl PRAP CY.
REI NF CONC PIPE, CLASS 111, SS L.F.
REI NF CONC PIPE, CLASS 111, SS L.F.
REINF CONC PIPE, CLASS 111, SS L.F.
REINF CONC PIPE, CLASS 111, SS L.F.
MANHOLES, TYPE 3 CH
MANHOLES, TYPE 6 EACH
I NLETS, TYPE 1 EACH
INLETS, TYPE 3 EACH
I NLETS, TYPE 9 EACH
I NLETS, TYPE 4 EACH
MANHOLE COVERS, TYPE J EACH
I NLET COVERS, TYPE F EACH
INLET COVERS, TYPE H EACH
I NLET COVERS, TYPE MS EACH
I NLET COVERS, TYPE V EACH
Pl PE UNDERDRAI N, 6-1 NCH L.F.

Pl PE UNDERDRAI N, UNPERFCRATED, L. F.
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSORB T EACH
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS
ASPHALTI C FLUMES S Y.
SALVAGED TOPSO L S Y.
MULCHI NG S Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L.F

MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON VAT, DELI VERED, CLASS S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

000

4.000
2.000

1. 000

1. 000

84. 000
111024. 000
111024. 000
40. 000

40. 000
9619. 000
9619. 000
9719. 000
2.000
2.000
13767. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

1675.
500.
571300.
. 000
. 600

iy
coom®mooS

000
000

080
000
000
720
820

. 010
150.
. 000
. 400

000

Bl DDER NO 2

UNI'T
BI D PRI CE

. 400

PAGE:
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Bl DDER NO 3

UNI'T
BI D PRI CE

1675.
500.
385500.
. 000
. 480

iy
coom®mood

000
000

080
000
000
650
650

. 010
150.
. 000
. 400

000



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909023

| TEM
NUMBER

| TEM DESCRI PTI ON

ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

DELI NEATOR POSTS

DELI NEATORS

DELI NEATOR BRACKETS

WOOD POSTS, 4X6-1NCH X 16-FT.
SIGNS, TYPE |

SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11
REMOVI NG SI GNS, TYPE |
REMOVI NG SI GNS, TYPE 11

FI ELD OFFI CE, TYPE C
TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-1N
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKG ARROWS, TYPE 2, PREF
PVMI' MRKNG ARROWS, TYPE 3 PREF
PAVEMENT MARKI NG, SYMBOLS, PRE
PVMI MRKNG, WORDS, PREFORMED P
PVMI MRKNG, DI AGONAL, 12-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, PARKI NG STAL
PAVEMENT MARKI NG | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI' MRKNG, CHANNELI ZI NG,

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

- 000

Bl DDER NO 1

UNI'T
BI D PRI CE

SN
TOPPOWWWOOOOOH!

200.
310.
125.
230.

1371.
1846.
400.
2718.
217.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

N
GORPPONNNOOOODO
o1
o
S

200. 000
310. 000
125. 000
230. 000

1371.
1846.
400.
9060.
398.
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Bl DDER NO 3

UNI'T
BI D PRI CE

N
GOPPONMNNNOOOOOH!

200.
310.
125.
230.

1371.
1846.
400.
9060.
398.



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909023

| TEM
NUMBER

| TEM DESCRI PTI ON

TEMP PVMI' MRKNG, RAI SED MARKER
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 6
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 4 CONDUCTO
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 2

POLES, TYPE 3

POLES, TYPE 6

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT
TROVBONE ARMS, 20- FOOT
TROVBONE ARMS, 25- FOOT

TRAFFI C SI GNAL MOUNTI NG HARDWA
SYSTEM B SOUTH RAMP

TRAFFI C SI GNAL MOUNTI NG HARDWA
SYSTEM D 55TH AVENUE

LUM NAI RES, UTILITY, 150 WATTS
LUMNR ARMS TRUSS TYP 4 1/2-IN
SAW NG EXI STI NG PAVEMENT

CONTRACT AND ESTI MATE ENG NEER

grorooorrrrrm
9.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘.‘"‘.""9

LS

EACH
EACH
L. F.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1860.
6220.
4741.
7288.
5480.
7810.

[N

26.
. 000
421.

PNWwLwRroONMNAN

. 000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

215.

716.
1140.
750.
345.
295.
539.
632.
892.
510.

650.
280.

365.
. 000

eeooooenNkrroOO

000

000
000

650.

7280.
9490.
1263.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

215.

716.
1140.
750.
345.
295.
539.
632.
892.
510.

650.
280.

365.
. 000

eeooooeNkrroOO

000

000
000

650.

7280.
9490.
842.
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Bl DDER NO 3

UNI'T
BI D PRI CE

215.

716.
1140.
750.
345.
295.
539.
632.
892.
510.

650.
280.

365.
. 000

eeoooenNkro

000

000
000

650.

7280.
9490.
842.



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909023

| TEM
NUMBER

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

| TEM DESCRI PTI ON

M SC

90004A TEMPORARY TRAFFI C SI GNA
I NTERSECTI ON USH 63 & 55TH STR
M SC

90005A STATE FURNI SHED TRAFFI C
FACES, 3-12 INCH VERT. WTH L
M SC

90005B STATE FURNI SHED TRAFFI C
FACES, 5-12 INCH VERT. WTH L
M SC

90005C STATE FURNI SHED TRAFFI C
FACES, 3-12 INCH HORT. WTH L
M SC

90005D CONCRETE CONTROL CABI NE
SPECI AL

M SC

90005E JUCTI ON BOXES 18X6X6, |
M SC

90005F JUNCTI ON BOXES 16X12X6,
M SC

90005G ANCHOR ASSEMBLI ES, LI GH
M SC

90005H CONCRETE MASONRY ANCHOR
TYPE S, 1/2 | NCH

M SC

90005HH RECONSTRUCT SANI TARY M
M SC

90005J RELOCATE SANI TARY MANHO
M SC

90005K CONNECT TO EXI STI NG SAN
M SC

90005L BAR COUPLERS 5/8 | NCH
M SC

90005M BAR COUPLERS 1 3/8-1NCH
M SC

90030A PAVEMENT MARKI NG, TAPE,
8-1 NCH RAlI SED PATTERNED

M SC

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

22.

110.

3026.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

Bl DDER NO 1

UNI'T

BI D PRI CE

9500.

150.

150.

150.

825.

600.

750.

350.

10.

800.

1200.

500.

20.

20.

124.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 400

000

9500.

1650.

900.

1050.

825.

1200.

1500.

700.

3140.

800.

2400.

1000.

80.

440.

594.

375224.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

9500.

150.

150.

150.

825.

600.

750.

350.

10.

3500.

2000.

250.

20.

20.

124.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 400

000

9500.

1650.

900.

1050.

825.

1200.

1500.

700.

3140.

3500.

4000.

500.

80.

440.

594.

375224.
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00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

9500.

150.

150.

150.

825.

600.

750.

350.

10.

2500.

5000.

3000.

20.

20.

124.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000

000

9500.

1650.

900.

1050.

825.

1200.

1500.

700.

3140.

2500.

10000.

6000.

80.

440.

550.

375224.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909023

90030

90030

90030

90031

90035

90329
90365
90402
90403
90404
90501
90502
90545
90616

90030B PRESTRESS G RDER, | TYP
54 W1 NCH

M SC

90030C REMOVI NG CONCRETE BARRI
AND FQOOTI NG

M SC

90030D 30-1 NCH STEEL CASI NG

M SC

90030E SANI TARY SEVEER, 8-1 NCH
M SC

90031A TEMPORARY SHORI NG

M SC

90035A, SELECTED BORROW EXCAVA
SPECI AL

GRADE, SHAPE & FI Nl SH FOR BEAM
QWP, BASE COURSES

QWP, RURAL CONCRETE PAVEMENT
QWP, PROFI LE | NDEX | NCENTI VE,
QWP, PVMI' STRENGTH | NCENTI VE,
QW READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
CONCRETE COLLAR

MARKER POSTS, FLEXIBLE, FOR CU

CONTRACT AND ESTI MATE ENG NEER

S. F.

TON

EACH

TON
DAY
DL
DL
CY.
DAL

EACH
EACH

REPORT OF ALL BI DS RECEI VED

528.

411.

154.

380.

140322.

2.
56990.
25.
2000.
2000.
1306.
13060.
2.

6.

PROPCSAL TOTAL

000

000

000

000

000

000
000
000
000
000
000
000
000
000

10.

70.

30.

18.

000

000

000

000

. 000

. 000
. 350
. 000
. 000
. 000
. 000
. 000
. 000
. 000

5280.

28770.

4620.

6840.

280644.

1200.
19946.
25000.

2000.

2000.

6530.
13060.

1000.

210.

5981519.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

10.

70.

22.

18.

000

000

000

000

. 870

. 000
. 350
. 000
. 000
. 000
. 000
. 000
. 000
. 000

5280.

28770.

3388.

6840.

402724.

900.
19946.
25000.

2000.
2000.
6530.
13060.
900.
210.

6337939.
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00

00

00

00

14

10.

105.
75.

18.

000

000

000

000

. 300

. 000
. 350
. 000
. 000
. 000
. 000
. 000
. 000
. 000

5280.

43155.

11550.

6840.

463062.

900.
19946.
25000.

2000.
2000.
6530.
13060.
600.
210.

6493330.

00

00

00

00

60



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909023

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

BI D PRI CE

CeLooeeo

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

eeoooeeo
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Bl DDER NO 6

UNI'T
BI D PRI

Ceoooeeo

CE

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

Ceoooeeo

BI DDER NO 1: HOFFMAN CONSTRUCTI ON COVPANY

BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

BIDDER NO 3: H JAMES & SONS, | NC

BI DDER NO 4: RELI ANCE JO NT VENTURE

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20101 CLEARI NG STA 8. 000 150. 000 1200. 00
20104 GRUBBI NG STA. 8. 000 150. 000 1200. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 18. 000 275. 000 4950. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 18000. 000 18000. 00
63+88. 00
20402 REMOVI NG ASPHALTI C SURFACE S Y. 2084. 000 1. 500 3126. 00
20405 REMOVI NG CURB AND GUTTER L.F. 4289. 000 2.500 10722. 50
20411 REMOVI NG GUARDRAI L L.F. 934. 000 1. 000 934. 00
20416 REMOVI NG | NLETS EACH 6. 000 150. 000 900. 00
20483 ABANDONI NG VEELLS EACH 1. 000 1500. 000 1500. 00
20495 CLOsI NG CULVERT PI PES EACH 2.000 500. 000 1000. 00
20501 COWMMON EXCAVATI ON C Y. 110697.000 2.950 326556. 15
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 16000. 000 16000. 00
B- 55- 0202

20801 BORROW EXCAVATI ON C Y. 313332.000 3.650 1143661.80
21001 STRUCTURE BACKFI LL CY. 968. 000 12. 000 11616. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 15000. 000 15000. 00
21401 OBLI TERATI NG OLD ROAD STA 63. 000 250. 000 15750. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 56990. 000 8. 950 510060. 50
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 1246. 000 3. 000 3738. 00
40301 QWP, ASPHALTI C M XTURE TON 10595. 000 1. 000 10595. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 636. 000 100. 000 63600. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 2888. 000 27. 650 79853. 20
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 2455. 000 38. 650 94885. 75
40724 ASPHALTI C CONCRETE PAVEMENT, T TON 5252. 000 40. 740 213966. 48
41106 ASPHALTI C SURFACE, TEMPORARY  TON 3807. 000 40. 530 154297.71
41529 CONCRETE PAVEMENT, 9 1/2-INCH S.Y. 10838. 000 23.110 250466. 18
41530 CONCRETE PAVEMENT, 10 1/2-INCH S.Y. 27443. 000 25.700 705285. 10
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 364. 000 89. 440 32556. 16
41665 CONCRETE PAVEMENT GAPS EACH 8. 000 500. 000 4000. 00
50201 CONCRETE MASONRY, BRI DGES CY. 1306. 000 330. 000  430980. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 3070. 000 1. 500 4605. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 13630. 000 0. 420 5724. 60

COLLOOLLLOOLLO0LLO0

000

COLLOOLLLOOLLO0LRO0

CO0O0O0000000000000000

. 000

e e e e e e e i



DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909023

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

50511 COATED H GH STR BAR STL REI NF,
50626 NON-LAM NATED ELASTOMERI C BEAR
50640 STEEL DI APHRAGVS, STRUCTURE

B- 55- 202
51121 STL PILING DELIV & DRI VEN, HP
51210 TEMPORARY STEEL SHEET PI LI NG
51605 RUBBERI ZED MEMBRANE WATERPROOF
52003 CULVERT PIPE, CLASS |11, 18-IN
52005 CULVERT PIPE, CLASS IIl, 24-IN
52061 APRON ENDWALLS FOR CULVERT PI P
52063 APRON ENDWALLS FOR CULVERT PI P
52067 APRON ENDWALLS FOR CULVERT PI P
52089 TEMPORARY CULVERT PI PE, 54-1NC
52111 CORRUGATED STEEL CULVERT PI PE,
52207 RCCP, 30- 1 NCH
52209 RCCP,
52211 RCCP,
52212 RCCP,
52236 RCCP,
52237 RCCP,
52261 RCCP, APRON ENDWALLS, 15-1NCH

RREEPPE

52264 RCCP, APRON ENDWALLS, 24-1NCH
52266 RCCP, APRON ENDWALLS, 30-1 NCH
52267 RCCP, APRON ENDWALLS, 36-1 NCH
52269 RCCP, APRON ENDWALLS, 48-1NCH
52270 RCCP, APRON ENDWALLS, 54-1 NCH
52271 RCCP, APRON ENDWALLS, 60-1 NCH
60160 CONCRETE CURB AND GUTTER, 36-1
60170 CONCRETE CURB AND GUTTER, 36-1
60204 CONCRETE S| DEWALK, 4-1 NCH
60224 CONCRETE SAFETY | SLANDS

60305 TEMP PRECAST CONC BARR, CONTR
60308 TEMP PRECAST CONC BARR, CONTR
60405 SLOPE PAVI NG, CRUSHED AGGREGAT
60601 RI PRAP

60602 HEAVY RI PRAP

60825 REINF CONC PIPE, CLASS |11,
60826 REINF CONC PIPE, CLASS Il1, SS

LB.

L
20

rronr

REERERERYYY
QQTTKTT

99.‘"‘.‘”.‘”.‘"‘.‘"‘.‘"‘.‘"‘.""9

QF

EACH

T
2

EACH

QF
2

rroounrronrr
.'"'.'"'.'<.'<.'<.'"'.'"'.'"'.'"'.'"'.'"'9

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
210590. 000 0. 490
39. 000 80. 000
48. 000 510. 000
2925. 000 14.000
1100. 000 5. 000
46. 000 15. 000
354. 000 20. 000
198. 000 24.000
16. 000 95. 000
6. 000 115. 000
1. 000 275. 000
200. 000 62. 000
41. 000 37.000
123. 000 46. 500
864. 000 60. 000
68. 000 91. 000
196. 000 120. 000
350. 000 135. 000
662. 000 180. 000
17. 000 400. 000
1. 000 525. 000
2.000 575. 000
12. 000 825. 000
2.000 1150. 000
8. 000 1875. 000
4. 000 2250. 000
7378. 000 8. 980
3254. 000 8. 690
8184. 000 2. 450
1047. 000 3.210
770. 000 8. 000
1120. 000 4.000
800. 000 15.500
176. 000 32. 000
100. 000 30. 000
510. 000 27.000
1045. 000 29. 000

103189.
3120.
24480.

40950.
5500.
690.
7080.
4752.
1520.
690.
275.
12400.
1517.
5719.
51840.
6188.
23520.
47250.
119160.
6800.
525.
1150.
9900.
2300.
15000.
9000.
66254.
282717.
20050.
3360.
6160.
4480.
12400.
5632.
3000.
13770.
30305.

Bl DDER NO 5

UNI'T

BI D PRI CE

COLOOOOOOO00LLO0OLL00LO000O0000000

AMOUNT

COLLOOOOOO0OLOO0LLL00L000000000000
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DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909023

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
60827 REINF CONC PIPE, CLASS IIl, SS L.F
60829 REINF CONC PIPE, CLASS IIIl, SS L.F
61112 MANHOLES, TYPE 3 EACH
61115 MANHOLES, TYPE 6 EACH
61121 | NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61124 | NLETS, TYPE 9 EACH
61148 | NLETS, TYPE 4 EACH
61151 MANHOLE COVERS, TYPE J EACH
61165 | NLET COVERS, TYPE F EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE M5 EACH
61176 | NLET COVERS, TYPE V EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L.F

61211 Pl PE UNDERDRAI N, UNPERFORATED, L.F
61407 STEEL THRI E BEAM STRUCTURE APP L. F
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS

61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMES S.Y
62505 SALVAGED TOPSO L S.Y
62702 MJILCH NG S.Y
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F
62817 SI LT FENCE MAI NTENANCE L.F

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y.

62905 FERTI LI ZER, TYPE B CWr
63003 SEEDI NG, TEMPORARY LB.
63009 SEEDING M XTURE NO 20 LB.
63301 DELI NEATOR POSTS EACH

63305 DELI NEATORS EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
390. 000 32. 000
97. 000 40. 000
1. 000 3600. 000
1. 000 8500. 000
2.000 1000. 000
41. 000 1000. 000
1. 000 1500. 000
3. 000 1000. 000
2.000 250. 000
3. 000 650. 000
41. 000 325. 000
1. 000 250. 000
2.000 350. 000
380. 000 5. 000
80. 000 15. 000
66. 000 28. 500
482. 000 9. 250
4. 000 80. 000
2.000 1675. 000
1. 000 500. 000
1.000  295450. 000
84. 000 40. 000
111024. 000 0. 600
111024. 000 0. 080
40. 000 6. 000
40. 000 2.000
9619. 000 0. 650
9619. 000 0. 650
9719. 000 0. 010
2.000 150. 000
2.000 25. 000
13767. 000 0. 400
13767. 000 0. 400
122. 000 23.500
3160. 000 1.250
5591. 000 3. 150
117. 000 15. 250
117. 000 2. 250

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030909023

| TEM
NUMBER | TEM DESCRI PTI ON

63310 DELI NEATOR BRACKETS

63412 WOOD POSTS, 4X6-1NCH X 16- FT.
63701 SIGNS, TYPE |

63702 SIGNS, TYPE ||, REFLECTIVE
63822 MOVING SIGNS, TYPE ||

63826 REMOVI NG SI GNS, TYPE |

63827 REMOVI NG SI GNS, TYPE ||

64220 FIELD OFFICE, TYPE C

64301 TRAFFI C CONTROL

64313 TRAFFI C CONTROL, DRUMS

64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SI GNS

64503 GEOTEXTILE FABRI C, TYPE DF

64505 GEOTEXTILE FABRIC, TYPE R
64506 GEOTEXTILE FABRIC, TYPE HR
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI' MRKNG, CHANNELI ZI NG, 8-1N
64635 PAVEMENT MARKI NG, RAI SED MARKE
64642 REMOVI NG PAVEMENT MARKI NGS
64710 PVMI MRKNG, STOP LI NE, 18-1NCH
64736 PVMI MRKG ARROWS, TYPE 2, PREF
64740 PVMI' MRKNG ARRONS, TYPE 3 PREF
64752 PAVEMENT MARKI NG, SYMBOLS, PRE
64760 PVMI MRKNG, WORDS, PREFORMED P
64770 PVMI MRKNG, DI AGONAL, 12-1 NCH
64778 PAVEMENT MARKI NG, CURB, EPOXY
64786 PAVEMENT MARKI NG PARKI NG STAL
64790 PAVEMENT MARKI NG, | SLAND NOSE
64901 TEMPORARY PAVEMENT MARKI NG, 4-
64907 TEMP PVMI' MRKNG, CHANNELI ZI NG
64921 TEMP PVMI' MRKNG, RAI SED MARKER
65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65250 LOOP DETECTOR CONDUI T

65301 PULL BOXES, STEEL, 12X24-1NCH
65306 PULL BOXES, STEEL, 24X36-1NCH

S.Y

gorrrorromrrrmmEme rme T on(
9 9 T‘T‘T‘g mm 9 m 7171539 9 9 m T‘g mmn<<

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
117.000 14.000
98. 000 42.000
420. 000 16. 000
887. 960 13. 500
3. 000 175. 000
2.000 500. 000
70. 000 35. 000
1. 000 12000. 000
1. 000 35000. 000
55200. 000 0. 240
17182. 000 0. 550
7728. 000 0. 150
22080. 000 0. 150
24152. 000 0. 600
200. 000 2.500
315. 000 2.500
200. 000 2.500
46880. 000 0. 470
8000. 000 1. 000
52. 000 41. 000
35775. 000 0. 220
417.000 5. 000
9. 000 200. 000
5. 000 310. 000
2.000 125. 000
4. 000 230. 000
400. 000 2.000
422.000 3. 250
923. 000 2.000
10. 000 40. 000
30200. 000 0. 090
725. 000 0. 300
82. 000 2.750
5765. 000 2.700
8035. 000 3. 950
2775. 000 2. 300
12. 000 350. 000
79. 000 395. 000

1371.
1846.
400.
2718.
217.
225.
15565
31738.
6382.
4200
31205.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909023

| TEM

NUMBER

65851

65903
65936
66501
90004

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 6
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 4 CONDUCTO
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 9 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 2

POLES, TYPE 3

POLES, TYPE 6

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT
TROVBONE ARMS, 20- FOOT
TROVBONE ARMS, 25- FOOT

TRAFFI C SI GNAL MOUNTI NG HARDWA
SYSTEM B SOUTH RAMP

TRAFFI C SI GNAL MOUNTI NG HARDWA
SYSTEM D 55TH AVENUE

LUM NAI RES, UTILITY, 150 WATTS
LUMNR ARMS TRUSS TYP 4 1/2-IN
SAW NG EXI STI NG PAVEMENT

M SC

90004A TEMPORARY TRAFFI C SI GNA
| NTERSECTI ON USH 63 & 55TH STR
M SC

90005A STATE FURNI SHED TRAFFI C
FACES, 3-12 INCH VERT. WTH L

grororororrrm
9 mmmmmmmmmmm 9

EACH
EACH

LS

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
10. 000 275. 000
9. 000 375. 000
20. 000 375. 000
1. 000 450. 000
10. 000 125. 000
29. 000 215. 000
200. 000 0. 900
2389. 000 0. 950
565. 000 1. 050
275. 000 1.250
373. 000 2.000
1860. 000 0. 900
6220. 000 0. 450
4741. 000 0. 500
7288. 000 0. 550
5480. 000 0. 850
7810. 000 0. 750
7.000 716. 000
2.000 1140. 000
22.000 750. 000
6. 000 345. 000
4. 000 295. 000
3. 000 539. 000
3. 000 632. 000
2. 000 892. 000
1. 000 510. 000
1. 000 650. 000
26. 000 280. 000
26. 000 365. 000
421. 000 2.000
1. 000 9500. 000
11. 000 150. 000

650.

7280
9490

842.
9500

1650

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
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DATE 09/ 09/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030909023

| TEM

NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 98
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AMOUNT

Bl DDER NO 6
UNI'T
BI D PRI CE

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

M SC

90005B STATE FURNI SHED TRAFFI C
FACES, 5-12 INCH VERT. WTH L

M SC

90005C STATE FURNI SHED TRAFFI C
FACES, 3-12 INCH HORT. WTH L

M SC

90005D CONCRETE CONTROL CABI NE

SPECI AL
M SC

90005E JUCTI ON BOXES 18X6X6,

M SC

90005F JUNCTI ON BOXES 16X12X6,

M SC

90005G ANCHOR ASSEMBLI ES, LIGH

M SC

90005H CONCRETE MASONRY ANCHOR
TYPE S, 1/2 INCH

M SC

90005HH RECONSTRUCT SANI TARY M

M SC

90005J RELOCATE SANI TARY MANHO

M SC

90005K CONNECT TO EXI STI NG SAN

M SC

90005L BAR COUPLERS 5/8 | NCH

M SC

90005M BAR COUPLERS 1 3/8-1NCH

M SC

90030A PAVEMENT MARKI NG, TAPE,
8-1 NCH RAI SED PATTERNED

M SC

90030B PRESTRESS G RDER,

54 W I NCH
M SC

90030C REMOVI NG CONCRETE BARRI

AND FOOTI NG
M SC

Bl DDER NO 4
ESTI MATED UNI T

UNI'T QUANTITY BID PRICE

EACH 6. 000 150. 000
EACH 7.000 150. 000
EACH 1. 000 825. 000
EACH 2.000 600. 000
EACH 2.000 750. 000
EACH 2.000 350. 000
EACH 314. 000 10. 000
EACH 1. 000 750. 000
EACH 2.000 1500. 000
EACH 2.000 650. 000
EACH 4.000 20. 000
EACH 22.000 20. 000
L. F 110. 000 5. 400
L.F. 3026. 000 124. 000
L. F. 528. 000 25. 000
L. F 411. 000 500. 000

900.

1050.

825.

1200.

1500.

700.

3140.

750.

3000.

1300.

80.

440.

594.

375224.

13200.

205500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0.00

0. 00

0.00

0. 00

0.00

0. 00

0.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0.00

0. 00

0.00

0. 00

0.00

0. 00

0.00



DATE 09/ 09/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20030909023

90030

90031

90035

90329
90365
90402
90403
90404
90501
90502
90545
90616

90030D 30-1 NCH STEEL CASI NG
M SC

90030E SANI TARY SEVEER, 8-1 NCH
M SC

90031A TEMPORARY SHORI NG

M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

L. F. 154.
S. F. 380.
TON  140322.

90035A, SELECTED BORROW EXCAVA

SPECI AL
GRADE, SHAPE & FI NI SH FOR BEAI

QWP, BASE COURSES TON 56990.
QW, RURAL CONCRETE PAVEMENT DAY 25.
QWP, PROFI LE | NDEX | NCENTI VE, DOL 2000.
QWP, PVMI' STRENGTH | NCENTI VE, DOL 2000.
QW READY M XED CONC MASONRY F C. Y. 1306.
QW, BRDG STRGTH | NCENTI VE CON DOL 13060.
CONCRETE COLLAR EACH 2.
MARKER POSTS, FLEXI BLE, FOR CU EACH 6.

M EACH 2.

PROPCSAL TOTAL

000

000

000

000
000
000
000
000
000
000
000
000

20.

18.

000

000

. 670

. 000
. 350
. 000
. 000
. 000
. 000
. 000
. 000
. 000

3080.

6840.

374659.

2000.
19946.
25000.

2000.

2000.

6530.
13060.

1500.

210.

6804044.

00

00

74

CELeLLoeeoo

. 000

. 000

. 000

000
000
000
000
000
000
000
000
000

e

CELeLooeoo

LETTI NG DATE: 09/ 09/ 03

.00

.00

.00

coocoocoo00

PAGE:

. 000

. 000

. 000

000
000
000
000
000
000
000
000

. 000

e

CELeLoeeoo

.00

.00

.00



